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DEFINITION OF TERMS 

In this tender, unless the context or express provision otherwise requires: - 

a) Any reference to any Act shall include any statutory extension, amendment, modification, 

re-amendment or replacement of such Act and any rule, regulation or order made there- 

under. 

b) “Date of Tender Document” shall be the start date specified on the REREC tendering 

portal. 

c) “Day” means calendar day and “month” means calendar month. 

d) “KEBS” wherever appearing means the Kenya Bureau of Standards or its successor(s) 

and assign(s) where the context so admits. 

e) “KENAS” wherever appearing means the Kenya National Accreditation Service or its 

successor(s) and assign(s) where the context so admits 

f) “REREC” Wherever appearing means The Rural Electrification and Renewable Energy 

Corporation 

g) “PPRA” wherever appearing means The Public Procurement Regulatory Authority or its 

successor(s) and assign(s) where the context so admits. 

h) Reference to “the tender” or the “Tender Document” includes its appendices and 

documents mentioned hereunder and any reference to this tender or to any other 

document includes a reference to the other document as varied supplemented and/or 

replaced in any manner from time to time. 

i) “The Procuring Entity” means The Rural Electrification and Renewable Energy 

Corporation or its successor(s) and assign(s) where the context so admits (hereinafter 

abbreviated as REREC). 

j) “The Tenderer” means the person(s) submitting its Tender for the works in response to 

the Invitation to Tender. 

k) Where there are two or more persons included in the expression the “Tenderer”, any act 

or default or omission by the Tenderer shall be deemed to be an act, default or omission 

by any one or more of such persons. 

l) Words importing the masculine gender only, include the feminine gender 

m) Words importing the singular number only include the plural number and vice- 

versa and where there are two or more persons included in the expression the “Tenderer” 

the covenants, agreements and obligations expressed to be made or performed by the 

Tenderer shall be deemed to be made or performed by such persons jointly and severally. 

n)  REREC’s “authorized person” shall mean its CEO who is designated by the PPAD Act 

2015 to exercise such power, authority or discretion as is required under the tender and any 

contract arising therefrom, or such other REREC staff delegated with such authority. 

o) Citizen contractors-means a person/firm wholly owned and controlled by person(s) who 

are citizens of Kenya. 

p) Local contractors- a firm shall be qualified as a local contractor if it is registered in 

Kenya. 

q) “DDP” refers to Delivered Duty Paid 
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INVITATION TO TENDER 

 
RURAL ELECTRIFICATION AND RENEWBALE ENERGY CORPORATION 

CONTRACT NAME AND DESCRIPTION: TENDER FOR LABOR AND TRANSPORT 

CONTRACTORS FOR THE YEAR 2023-2025; RFX No. 1000000903 

1. The Rural Electrification and Renewable Energy Corporation invites tenders for Labor and 

Transport Contractors for the year 2023-2025. 

2. Tendering will be conducted under open competitive method (National) using a standardized 

tender document. Tendering is open to all qualified and interested Tenderers. Companies owned 

by Youths, Women and Persons with Disability are encouraged to participate. 

Tenderers will be allowed to tender for more than one lot. 

3. Qualified and interested tenderers may obtain further information and inspect the Tender 

Documents during office hours 8.00am - 12.45pm to 1.45pm-4.00pm Monday to Friday in 

Rural Electrification and Renewable Energy Corporation Offices situated in Kawi Complex, 

Block C, Ground floor. 

4. A complete set of tender documents may  be  viewed and downloaded  by  interested  tenderers  

free of charge electronically from the Website www.rerec.co.ke under tender documents or 

through the e-procurement portal using https://suppliers.rea.co.ke:44300/irj/portal 

Tenderers  who  are not yet registered with REREC must  register their companies in order to 

participate in the tender using link below that can be found from the website www.rerec.co.ke 

Procurement-Supplier 

registration:https://suppliers.rea.co.ke:44200/supportal(bD1lbiZjPTUwMCZkPW1pbg==)/bspw

dapplication.do#VIEW_ANCHOR-ROS_TOP  

5. Tender documents may be viewed and downloaded for free from the website www.rerec.co.ke 

Tenderers who download the tender document must forward their particulars immediately to 

tenders@rerec.co.ke  to facilitate any further clarification or addendum. 

6. Tenders shall be quoted in Kenya Shillings and shall include all taxes. Tenders shall remain valid 

for 196 days from the date of opening of tenders. 

7. The Tenderer shall chronologically serialize all pages of the tender documents submitted. 

8. Completed tenders must be delivered to Rural Electrification and Renewable Energy Corporation 

electronically through https://suppliers.rea.co.ke:44300/irj/portal on or before 29th March, 2023. 

Only Electronic Tenders will be permitted. 

9. Tenders will be opened immediately after the deadline date and time specified above or any dead 

line date and times specified later. Tenders will be publicly opened in the presence of the 

Tenderers' designated representatives who choose to attend at the address below. 

10. Any addendum to this tender shall be uploaded to the Corporation’s website www.rerec.co.ke 

under tender documents. 

11.  Late tenders will be rejected.  

12. The addresses referred to above are: 

 Address for obtaining further information on tender documents 

For hand Courier, Original Bid security delivered to the tender Box (Kawi Complex, Block C, Ground 

floor, Off Popo Road,). Contact Manager, Supply chain management, telephone number: 0709193000 

and e-mail address: tenders@rerec.co.ke 

 Address for Submission of Tenders: Online Through https://suppliers.rea.co.ke:44300/irj/portal 

 Address for Opening of Tenders. Kawi Complex, Block C, Ground floor, Online system 

      

 

Name: Peter K. Mbugua; Designation: Chief Executive Officer Date: 14.02.2023     

 

 

 

http://www.rerec.co.ke/
https://suppliers.rea.co.ke:44300/irj/portal
http://www.rerec.co.ke/
https://suppliers.rea.co.ke:44200/supportal(bD1lbiZjPTUwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
https://suppliers.rea.co.ke:44200/supportal(bD1lbiZjPTUwMCZkPW1pbg==)/bspwdapplication.do#VIEW_ANCHOR-ROS_TOP
http://www.rerec.co.ke/
mailto:tenders@rerec.co.ke
https://suppliers.rea.co.ke:44300/irj/portal
http://www.rerec.co.ke/
mailto:tenders@rerec.co.ke
https://suppliers.rea.co.ke:44300/irj/portal


Page 8 of 154 
  

 

TENDER SUBMISSION CHECKLIST 

 

Bidders are advised to clearly label their documents while uploading on the portal. 

 

No. Item Tick Where 

Provided 

1. Declaration Form  

2. Duly completed Tender Form  

3. Copy of Company or Firm’s Registration Certificate  

4. Copy of PIN Certificate  

5. Copy of Valid Tax Compliance Certificate  

6. Confidential Business Questionnaire (CBQ)  

7. National Construction Authority (NCA) registration Certificate and a valid 

Tenderer’s Practicing License for the electrical category 

 

8. Certified copy of Business permit /Council trade license including evidence of 

physical office. 

 

9. Certified copy of Firm’s valid EPRA Registration certificate  

10. Submission of original verified list of completed works done within the last five 

(5) years and indicating the voltage & length of power lines in each of the 

projects (the list of executed works must be verified by REREC’s Construction 

Manager or Regional Managers, for KPLC jobs must be verified by county 

D&C/ O&M in charge in the Counties where the works were done.  

 

11. Certificate of Confirmation of Directors and Shareholding (CR.12) for 

registered companies and if not a registered company registration of business 

name for those trading as a sole proprietor or a registration of partnership deed 

registered under the Kenyan law or equivalent certification for foreign 

tenderers. 

 

12. Priced Bill of Quantities (signed and stamped by bidder) – Provision of all 

required unit rates for services  

 

13. 2 years Audited Financial Statements. The audited financial statements 

required must be those that are reported within eighteen (18) calendar months 

of the date of the tender document. (For companies or firms that are registered 

or incorporated within the last one calendar year of the Date of the Tender 

Document, they should submit certified copies of bank statements covering a 

period of at least six months prior to the date of the tender document. The Bank 

issuing the statements should certify the copies. The certification should be 

original). Bidders should also attached a certified copy of ICPAK valid 

practicing license ICPAK. 

 

14. Evidence of ownership of equipment and tools. (Give a list and type of 

relevant construction tools and equipment owned by the company evidenced 

by ownership documents. 

 

15. Submission of evidence of an established safety program, policies and work 

Practices 

 

16. A list of Names and ranks of employees together with their assigned  
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responsibilities together with certified copies of Curriculum Vitae and 

certified copies of certificates for all the Management/ Key Technical 

personnel (certified by an Advocate or commissioner for oaths) all attached 

copies of certificates and  CVs must be supported. 

17. Commitment to carry out quality construction works. Bidders must commit to 

carry out quality works by filling attached form. 

 

18. Commitment to Code of Ethics  

19. Any other document required in this tender document  

 

  

*NOTES TO TENDERERS 

 

1. Valid Tax Compliance Certificate shall be one issued by the relevant tax authorities and valid 

for at least up to the tender closing date. All Kenyan Registered Tenderers must provide a valid Tax 

Compliance Certificate. 

2. All Tenderers must provide the Personal Identification Number Certificate (PIN Certificate). 

3. Bidders who have valid contracts as a result of RFX no. 1000000496 should not apply for this 

tender. 

 



Page 10 of 154 
  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 
 

 

 

 

 

PART 1 - TENDERING PROCEDURES 
 

 

 

 



Page 11 of 154 
  

SECTION I: INSTRUCTIONS TO TENDERERS 
 

A General Provisions 

 

1. Scope of Tender 

 
1.1 Rural Electrification and Renewable Energy Corporation as defined in the Appendix to 

Conditions of Contract invites tenders for Works Contract as described in the tender 
documents. The name, identification, and number of lots (contracts) of this Tender 
Document are specified in the TDS. 

 

2. Fraud and Corruption 

 
2.1 Rural Electrification and Renewable Energy Corporation requires compliance with the 

provisions of the Public Procurement and Asset Disposal Act, 2015, Section 62 
“Declaration not to engage in corruption”. The tender submitted by a person shall 
include a declaration that the person shall not engage in any corrupt or fraudulent practice 
and a declaration that the person or his or her sub-contractors are not debarred from 
participating in public procurement proceedings. 

 
2.2 Rural Electrification and Renewable Energy Corporation requires compliance with the 

provisions of the Competition Act 2010, regarding collusive practices in contracting. Any 
tenderer found to have engaged in collusive conduct shall be disqualified and criminal 
and/or civil sanctions may be imposed. To this effect, Tenders shall be required to complete 
and sign the “Certificate of Independent Tender Determination” annexed to the Form of 
Tender. 

 
2.3 Unfair Competitive Advantage - Fairness and transparency in the tender process require 

that the firms or their Affiliates competing for a specific assignment do not derive a 
competitive advantage from having provided consulting services related to this tender. To 
that end, Rural Electrification and Renewable Energy Corporation shall indicate in the Data 
Sheet and make available to all the firms together with this tender document all information 
that would in that respect give such firm any unfair competitive advantage over competing 
firms. 

 
2.4 Unfair Competitive Advantage -Fairness and transparency in the tender process require that 

the Firms or their Affiliates competing for a specific assignment do not derive a competitive 
advantage from having provided consulting services related to this tender being tendered for. 
Rural Electrification and Renewable Energy Corporation shall indicate in the TDS firms 
(if any) that provided consulting services for the contract being tendered for. Rural 
Electrification and Renewable Energy Corporation shall check whether the owners or 
controllers of the Tenderer are same as those that provided consulting services. Rural 
Electrification and Renewable Energy Corporation shall, upon request, make available to 
any tenderer information that would give such firm unfair competitive advantage over 
competing firms. 

 

3. Eligible Tenderers 

 
3.1 A Tenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to 

ITT 
3.7 or any combination of such entities in the form of a joint venture (JV) under an existing 
agreement or with the intent to enter into such an agreement supported by a letter of intent. 
Public employees and their close relatives (spouses, children, brothers, sisters and uncles and 
aunts) are not eligible to participate in the tender. In the case of a joint venture, all members 
shall be jointly and severally liable for the execution of the entire Contract in accordance with 
the Contract terms. The JV shall nominate a Representative who shall have the authority to 
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conduct all business for and on behalf of any and all the members of the JV during the 
tendering process and, in the event the JV is awarded the Contract, during contract execution. 
The maximum number of JV members shall be specified in the TDS. 

 
3.2 Public Officers of Rural Electrification and Renewable Energy Corporation, their Spouses, 

Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of a Spouse, their business 
associates or agents and firms/organizations in which they have a substantial or controlling 
interest shall not be eligible to tender or be awarded a contract. Public Officers are also not 
allowed to participate in any procurement proceedings. 

 
3.3 A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of 

interest shall be disqualified. A tenderer may be considered to have a conflict of interest for 
the purpose of this tendering process, if the tenderer: 

a) Directly or indirectly controls, is controlled by or is under common control with 

another tenderer; or 

b) Receives or has received any direct or indirect subsidy from another tenderer; or 

c) Has the same legal representative as another tenderer; or 

d) Has a relationship with another tenderer, directly or through common third parties, that 
puts it in a position to influence the tender of another tenderer, or influence the decisions 
of Rural Electrification and Renewable Energy Corporation regarding this tendering 
process; or 

e) Any of its affiliates participated as a consultant in the preparation of the design or 
technical specifications of the works that are the subject of the tender; or 

f) any of its affiliates has been hired (or is proposed to be hired) by Rural Electrification 
and Renewable Energy Corporation as Engineer for the Contract implementation; or 

g) Would be providing goods, works, or non-consulting services resulting from or 
directly related to consulting services for the preparation or implementation of the 
contract specified in this Tender Document or 

h) Has a close business or family relationship with a professional staff of Rural 

Electrification and Renewable Energy Corporation who: 

i) are directly or indirectly involved in the preparation of the Tender document or 
specifications of the Contract, and/or the Tender evaluation process of such 
contract; or 

 
ii) Would be involved in the implementation or supervision of such Contract unless 

the conflict stemming from such relationship has been resolved in a manner 
acceptable to Rural Electrification and Renewable Energy Corporation 
throughout the tendering process and execution of the Contract. 

 
3.4 A tenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent 

practice. A tenderer that is proven to have been involved any of these practices shall be 
automatically disqualified. 

 
3.5 A Tenderer (either individually or as a JV member) shall not participate in more than one 

Tender, except for permitted alternative tenders. This includes participation as a 
subcontractor in other Tenders. Such participation shall result in the disqualification of all 
Tenders in which the firm is involved. A firm that is not a tenderer or a JV member may 
participate as a subcontractor in more than one tender. Members of a joint venture may not 
also make an individual tender, be a subcontractor in a separate tender or be part of another 
joint venture for the purposes of the same Tender. 

 
3.6 A Tenderer may have the nationality of any country, subject to the restrictions pursuant to 

ITT 4.8.A Tenderer shall be deemed to have the nationality of a country if the Tenderer is 
constituted, incorporated or registered in and operates in conformity with the provisions of 
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the laws of that country, as evidenced by its articles of incorporation (or equivalent 
documents of constitution or association) and its registration documents, as the case may be. 
This criterion also shall apply to the determination of the nationality of proposed 
subcontractors or sub- consultants for any part of the Contract including related Services. 

 
3.7 Tenderer that has been debarred from participating in public procurement shall be ineligible 

to tender or be awarded a contract. The list of debarred firms and individuals is available 
from the website of PPRA www.ppra.go.ke . 

 
3.8 Tenderers that are state-owned enterprises or institutions may be eligible to compete and be 

awarded a Contract(s) only if they are accredited by PPRA to be (i) a legal public entity of 
the state Government and/or public administration, (ii) financially autonomous and not 
receiving any significant subsidies or budget support from any public entity or Government, 
and (iii) operating under commercial law and vested with legal rights and liabilities similar to 
any commercial enterprise to enable it compete with firms in the private sector on an equal 
basis. 

 
3.9 A Firms and individuals may be ineligible if their countries of origin (a) as a matter of law or 

official regulations, Kenya prohibits commercial relations with that country, or (b) by an act 
of compliance with a decision of the United Nations Security Council taken under Chapter 
VII of the Charter of the United Nations, Kenya prohibits any import of goods or contracting 
of works or services from that country, or any payments to any country, person, or entity in 
that country. A tenderer shall provide such documentary evidence of eligibility satisfactory 
to Rural Electrification and Renewable Energy Corporation, as Rural Electrification and 
Renewable Energy Corporation shall reasonably request. 

 

3.10 Foreign tenderers are required to source at least forty (40%) percent of their contract inputs 
(in supplies, subcontracts and labor) from national suppliers and contractors. To this end, a 
foreign tenderer shall provide in its tender documentary evidence that this requirement is 
met. Foreign tenderers not meeting this criterion will be automatically disqualified. 
Information required to enable Rural Electrification and Renewable Energy Corporation 
determine if this condition is met shall be provided in for this purpose is be provided in 
“SECTION III - EVALUATION AND QUALIFICATION CRITERIA, Item 9”. 

3.11 Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, 
if the tenderer is not registered in Kenya or if the tenderer is registered in Kenya and has less 
than 51 percent ownership by Kenyan Citizens. JVs are considered as foreign tenderers if the 
individual member firms are not registered in Kenya or if are registered in Kenya and have 
less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign 
firms more than 10 percent of the contract price, excluding provisional sums. 

 
3.12 The National Construction Authority Act of Kenya requires that all local and foreign 

contractors be registered with the National Construction Authority and be issued with a 
Registration Certificate before they can undertake any construction works in Kenya. 
Registration shall not be a condition for tender, but it shall be a condition of contract award 
and signature. A selected tenderer shall be given opportunity to register before such award 
and signature of contract. Application for registration with National Construction Authority 
may be accessed from the website www.nca.go.ke. 

 
3.13 The Competition Act of Kenya requires that firms wishing to tender as Joint Venture 

undertakings which may prevent, distort or lessen competition in provision of services are 
prohibited unless they are exempt in accordance with the provisions of Section 25 of the 
Competition Act, 2010. JVs will be required to seek for exemption from the Competition 
Authority. Exemption shall not be a condition for tender, but it shall be a condition of contract 
award and signature. A JV tenderer shall be given opportunity to seek such exemption as a 
condition of award and signature of contract. Application for exemption from the Competition 
Authority of Kenya may be accessed from the website www.cak.go.ke 

http://www.nca.go.ke/
http://www.cak.go.ke/
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3.14 A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by 

producing a valid tax clearance certificate or tax exemption certificate issued by the Kenya 
Revenue Authority. 

4. Eligible Goods, Equipment, and Services 

 
4.1 Goods, equipment and services to be supplied under the Contract may have their origin in any 

country that is not eligible under ITT 3.9. At Rural Electrification and Renewable Energy 
Corporation's request, Tenderers may be required to provide evidence of the origin of Goods, 
equipment and services. 

 
4.2 Any goods, works and production processes with characteristics that have been declared by the 

relevant national environmental protection agency or by other competent authority as harmful 
to human beings and to the environment shall not be eligible for procurement. 

 

5. Tenderer's Responsibilities 

 
5.1 The tenderer shall bear all costs associated with the preparation and submission of his/her 

tender, and Rural Electrification and Renewable Energy Corporation will in no case be 
responsible or liable for those costs. 

 
5.2 The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine 

the Site of the Works and its surroundings, and obtain all information that may be necessary 
for preparing the tender and entering into a contract for construction of the Works. The costs 
of visiting the Site shall be at the tenderer's own expense. 

 
5.3 The Tenderer and any of its personnel or agents will be granted permission by Rural 

Electrification and Renewable Energy Corporation to enter upon its premises and lands for the 
purpose of such visit. The Tenderer shall indemnify Rural Electrification and Renewable 
Energy Corporation against all liability arising from death or personal injury, loss of or damage 
to property, and any other losses and expenses incurred as a result of the inspection. 

 
5.4 The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary 

description of the proposed work method and schedule, including charts, as necessary or 
required. 

B. Contents of Tender Documents 

6. Sections of Tender Document 

 
6.1 The tender document consists of Parts 1, 2, and 3, which includes all the sections specified 

below, and which should be read in conjunction with any Addenda issued in accordance with 
ITT 8. 

PART 1 Tendering Procedures 

i) Section I - Instructions to Tenderers (ITT) 

ii) Section II - Tender Data Sheet (TDS) 

iii) Section III - Evaluation and Qualification Criteria 

iv) Section IV - Tendering Forms 

 

PART 2 Works Requirements 

i) Section V - Schedules of Services 

ii) Section VI - Work Area Clusters 

iii) Section VII - Bills of Quantities 

 

PART 3 Conditions of Contract and Contract Forms 
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i) Section VIII - General Conditions of Contract (GCC) 

ii) Section IX - Special Conditions of Contract (SC) 

iii) Section X - Contract Forms 

 

6.2 The Invitation to Tender Document (ITT) issued by Rural Electrification and Renewable Energy 

Corporation is not part of the Contract documents. 

 
6.3 Unless obtained directly from Rural Electrification and Renewable Energy Corporation, Rural 

Electrification and Renewable Energy Corporation is not responsible for the completeness of 
the Tender document, responses to requests for clarification, the minutes of the pre-Tender 
meeting (if any), or Addenda to the Tender document in accordance with ITT 8. In case of any 
contradiction, documents obtained directly from Rural Electrification and Renewable Energy 
Corporation shall prevail. 

 
The Tenderer is expected to examine all instructions, forms, terms, and specifications in the 
Tender Document and to furnish with its Tender all information and documentation as is 
required by the Tender document. 

 

7. Site Visit (not applicable under this tender) 

 
7.1 The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine 

and inspect the Site of the Required Services and its surroundings and obtain all information 
that may be necessary for preparing the Tender and entering into a contract for the Services. The 
costs of visiting the Site shall be at the Tenderer's own expense. 

 

8. Pre-Tender Meeting 

 

8.1  Rural Electrification and Renewable Energy Corporation shall specify in the TDS if a pre-

tender meeting will be held, when and where. Rural Electrification and Renewable Energy 

Corporation shall also specify in the TDS if a pre-arranged pretender site visit will be held and 

when. The Tenderer's designated representative is invited to attend a pre-arranged pretender 

visit of the site of the works. The purpose of the meeting will be to clarify issues and to answer 

questions on any matter that may be raised at that stage. 

 

8.2 The Tenderer is requested to submit any questions in writing, to reach Rural Electrification and 

Renewable Energy Corporation, not later than the period specified in the TDS before the 

meeting. 

 

8.3  Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the 

works, if applicable, including the text of the questions asked by Tenderers and the responses 

given, together with any responses prepared after the meeting, will be transmitted promptly 

to all Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. 

Minutes shall not identify the source of the questions asked. 

 

8.4 Rural Electrification and Renewable Energy Corporation shall also promptly publish anonym 

zed (no names) Minutes of the pre-Tender meeting and the pre-arranged pretender visit of the 

site of the works at the web page identified in the TDS. Any modification to the Tender 

Documents that may become necessary as a result of the pre-tender meeting and the pre-

arranged pretender site visit, shall be made by Rural Electrification and Renewable Energy 

Corporation exclusively through the issue of an Addendum pursuant to ITT 8 and not through 

the minutes of the pre-Tender meeting. Nonattendance at the pre-Tender meeting will not be a 

cause for disqualification of a Tenderer. 

9. Clarification and amendments of Tender Documents 

 

9.1  A Tenderer requiring any clarification of the Tender Document shall contact Rural 
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Electrification and Renewable Energy Corporation in writing at Rural Electrification and 

Renewable Energy Corporation's address specified in the TDS or raise its enquiries during 

the pre-Tender meeting and the pre- arranged pretender visit of the site of the works if 

provided for in accordance with ITT 8.4. Rural Electrification and Renewable Energy 

Corporation will respond in writing to any request for clarification, provided that such request 

is received no later than the period specified in the TDS prior to the deadline for submission 

of tenders. Rural Electrification and Renewable Energy Corporation shall forward copies of 

its response to all tenderers who have acquired the Tender Documents in accordance with ITT 

6.3, including a description of the inquiry but without identifying its source. If specified in 

the TDS, Rural Electrification and Renewable Energy Corporation shall also promptly 

publish its response at the web page identified in the TDS. Should the clarification result in 

changes to the essential elements of the Tender Documents, Rural Electrification and 

Renewable Energy Corporation shall amend the Tender Documents appropriately following 

the procedure under ITT 8.4. 

 

10. Amendment of Tendering Document 

 

10.1At any time prior to the deadline for submission of Tenders, Rural Electrification and 

Renewable Energy Corporation may amend the Tendering document by issuing addenda. 

 

10.2Any addendum issued shall be part of the tendering document and shall be communicated in 

writing to all who have obtained the tendering document from Rural Electrification and 

Renewable Energy Corporation in accordance with ITT 

6.3. Rural Electrification and Renewable Energy Corporation shall also promptly publish 

the addendum on Rural Electrification and Renewable Energy Corporation's web page in 

accordance with ITT 8.4. 

 

10.3To give prospective Tenderers reasonable time in which to take an addendum into account in 

preparing their Tenders, Rural Electrification and Renewable Energy Corporation shall 

extend, as necessary, the deadline for submission of Tenders, in accordance with ITT 25.2 

below. 

C. Preparation of Tenders 

 

11. Cost of Tendering 

 

11.1The Tenderer shall bear all costs associated with the preparation and submission of its Tender, 

and Rural Electrification and Renewable Energy Corporation shall not be responsible or liable 

for those costs, regardless of the conduct or outcome of the tendering process. 

 

12. Language of Tender 

 

12.1The Tender, as well as all correspondence and documents relating to the tender exchanged by 

the tenderer and Rural Electrification and Renewable Energy Corporation, shall be written in 

the English Language. Supporting documents and printed literature that are part of the Tender 

may be in another language provided they are accompanied by an accurate and notarized 

translation of the relevant passages into the English Language, in which case, for purposes of 

interpretation of the Tender, such translation shall govern. 

 

13. Documents Comprising the Tender 

 

13.1 The Tender shall comprise the following: 

a) Form of Tender prepared in accordance with ITT 14; 

b) Schedules including priced Bill of Quantities, completed in accordance with ITT 14 and ITT 

16; 
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c) Alternative Tender, if permissible, in accordance with ITT 15; 

d) Authorization: written confirmation authorizing the signatory of the Tender to 
commit the Tenderer, in accordance with ITT 22.3; 

e) Qualifications: documentary evidence in accordance with ITT 19establishing the 
Tenderer's qualifications to perform the Contract if its Tender is accepted; 

f) Conformity: a technical proposal in accordance with ITT 18; 

g) Any other document required in the TDS. 

 

13.2 In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a 

copy of the Joint Venture Agreement entered into by all members. Alternatively, a letter of 

intent to execute a Joint Venture Agreement in the event of a successful Tender shall be signed 

by all members and submitted with the Tender together with a copy of the proposed 

Agreement. The Tenderer shall chronologically serialize pages of all tender documents 

submitted. 

 

13.3The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, 

if any, paid or to be paid to agents or any other party relating to this Tender. 

 

14. Form of Tender and Schedules 

 

14.1The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using 

the relevant forms furnished in Section IV, Tendering Forms. The forms must be completed 

without any alterations to the text, and no substitutes shall be accepted except as provided 

under ITT 20.3. All blank spaces shall be filled in with the information requested. 

 

15. Alternative Tenders 

 

15.1 Unless otherwise specified in the TDS, alternative Tenders shall not be considered. 

 

15.2When alternative times for completion are explicitly invited, a statement to that effect will be 

included in the TDS, and the method of evaluating different alternative times for completion 

will be described in Section III, Evaluation and Qualification Criteria. 

 

15.3Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives 

to the requirements of the Tender Documents must first price Rural Electrification and 

Renewable Energy Corporation’s design as described in the Tender Documents and shall 

further provide all information necessary for a complete evaluation of the alternative by Rural 

Electrification and Renewable Energy Corporation, including drawings, design calculations, 

technical specifications, breakdown of prices, and proposed construction methodology and 

other relevant details. Only the technical alternatives, if any, of the Tenderer with the Winning 

Tender conforming to the basic technical requirements shall be considered by Rural 

Electrification and Renewable Energy Corporation. When specified in the TDS, Tenderers are 

permitted to submit alternative technical solutions for specified parts of the Works, and such 

parts will be identified in the TDS, as will the method for their evaluating, and described in 

Section VII, Works' Requirements. 

 

16. Tender Prices and Discounts 

 

16.1The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of 

Tender and in the Bill of Quantities shall conform to the requirements specified below. 

 

16.2The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of 

Quantities. Items against which no rate or price is entered by the Tenderer shall be deemed 

covered by the rates for other items in the Bill of Quantities and will not be paid for separately 
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by Rural Electrification and Renewable Energy Corporation . An item not listed in the priced 

Bill of Quantities shall be assumed to be not included in the Tender, and provided that the 

Tender is determined substantially responsive notwithstanding this omission, the average 

price of the item quoted by substantially responsive Tenderers will be added to the Tender 

price and the equivalent total cost of the Tender so determined will be used for price 

comparison. 

 

16.3The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total 

price of the Tender, including any discounts offered. 

 

16.4The Tenderer shall quote any discounts and the methodology for their application in the Form 

of Tender, in accordance with ITT 14.1. 

 

16.5It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not 

subject to adjustment during the performance of the Contract in accordance with the provisions 

of the Conditions of Contract, except in cases where the contract is subject to fluctuations and 

adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and 

weightings for the price adjustment formulae in the Schedule of Adjustment Data and Rural 

Electrification and Renewable Energy Corporation may require the Tenderer to justify its 

proposed indices and weightings. 

16.6Where tenders are being invited for individual lots (contracts)or for any combination of lots 

(packages), tenderers wishing to offer discounts for the award of more than one Contract shall 

specify in their Tender the price reductions applicable to each package, or alternatively, to 

individual Contracts within the package. Discounts shall be submitted in accordance with 

ITT 16.4, provided the Tenders for all lots (contracts) are opened at the same time. 

 

16.7All duties, taxes, and other levies payable by the Contractor under the Contract, or for any 

other cause, as of the date 30 days prior to the deadline for submission of Tenders, shall be 

included in the rates and prices and the total Tender Price submitted by the Tenderer. 

 

17. Currencies of Tender and Payment 

 

17.1Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted 

by the Tenderer in the Bill of Quantities, entirely in Kenya shillings. A Tenderer expecting to 

incur expenditures in other currencies for inputs to the Works supplied from outside Kenya 

shall device own ways of getting foreign currency to meet those expenditures. 

 

18. Documents Comprising the Technical Proposal 

 

18.1The Tenderer shall furnish a technical proposal including a statement of work methods, 

equipment, personnel, schedule and any other information as stipulated in Section IV, Tender 

Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's proposal to meet the 

work's requirements and the completion time. 

 

19. Documents Establishing the Eligibility and Qualifications of the Tenderer 

 

19.1Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to 

establish Tenderer's eligibility in accordance with ITT 4. 

 

19.2In accordance with Section III, Evaluation and Qualification Criteria, to establish its 

qualifications to perform the Contract the Tenderer shall provide the information requested in 

the corresponding information sheets included in Section IV, Tender Forms. 

 

19.3A margin of preference will not be allowed. Preference and reservations will be allowed, 

individually or in joint ventures. Applying for eligibility for Preference and reservations shall 
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supply all information required to satisfy the criteria for eligibility specified in accordance with 

ITT 33.1. 

 

19.4Tenderers shall be asked to provide, as part of the data for qualification, such information, 

including details of ownership, as shall be required to determine whether, according to the 

classification established by Rural Electrification and Renewable Energy Corporation, a 

contractor or group of contractors’ qualifies for a margin of preference. Further the 

information will enable Rural Electrification and Renewable Energy Corporation identify any 

actual or potential conflict of interest in relation to the procurement and/or contract 

management processes, or a possibility of collusion between tenderers, and thereby help to 

prevent any corrupt influence in relation to the procurement process or contract management. 

 

19.5The purpose of the information described in ITT 19.4 above overrides any claims to 

confidentiality which a tenderer may have. There can be no circumstances in which it would 

be justified for a tenderer to keep information relating to its ownership and control confidential 

where it is tendering to undertake public sector work and receive public sector funds. Thus, 

confidentiality will not be accepted by Rural Electrification and Renewable Energy 

Corporation as a justification for a Tenderer's failure to disclose, or failure to provide required 

information on its ownership and control. 

 

19.6The Tenderer shall provide further documentary proof, information or authorizations that 

Rural Electrification and Renewable Energy Corporation may request in relation to ownership 

and control which information on any changes to the information which was provided by the 

tenderer under ITT 6.3. The obligations to require this information shall continue for the 

duration of the procurement process and contract performance and after completion of the 

contract, if any change to the information previously provided may reveal a conflict of interest 

in relation to the award or management of the contract. 

 

19.7All information provided by the tenderer pursuant to these requirements must be complete, 

current and accurate as at the date of provision to Rural Electrification and Renewable Energy 

Corporation. In submitting the information required pursuant to these requirements, the 

Tenderer shall warrant that the information submitted is complete, current and accurate as at 

the date of submission to Rural Electrification and Renewable Energy Corporation . 

 

19.8If a tenderer fails to submit the information required by these requirements, its tender will be 

rejected. Similarly, if Rural Electrification and Renewable Energy Corporation is unable, after 

taking reasonable steps, to verify to a reasonable degree the information submitted by a 

tenderer pursuant to these requirements, then the tender will be rejected. 

 

19.9If information submitted by a tenderer pursuant to these requirements, or obtained by Rural 

Electrification and Renewable Energy Corporation (whether through its own enquiries, 

through notification by the public or otherwise), shows any conflict of interest which could 

materially and improperly benefit the tenderer in relation to the procurement or contract 

management process, then: 

 

i) if the procurement process is still ongoing, the tenderer will be disqualified from the 

procurement process, 

ii) if the contract has been awarded to that tenderer, the contract award will be set aside, 

iii) the tenderer will be referred to the relevant law enforcement authorities for 
investigation of whether the tenderer or any other persons have committed any criminal 
offence. 

 

19.10 If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate 

or out- of-date, or attempts to obstruct the verification process, then the consequences ITT 6.7 

will ensue unless the tenderer can show to the reasonable satisfaction of Rural Electrification 
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and Renewable Energy Corporation that any such act was not material, or was due to genuine 

error which was not attributable to the intentional act, negligence or recklessness of the 

tenderer. 

 

20. Period of Validity of Tenders 

 

20.1Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender 

Validity period starts from the date fixed for the Tender submission deadline (as prescribed by 

Rural Electrification and Renewable Energy Corporation in accordance with ITT 24). A 

Tender valid for a shorter period shall be rejected by Rural Electrification and Renewable 

Energy Corporation as non-responsive. 

 

20.2In exceptional circumstances, prior to the expiration of the Tender validity period, Rural 

Electrification and Renewable Energy Corporation may request Tenderers to extend the period 

of validity of their Tenders. The request and the responses shall be made in writing. If a Tender 

Security is requested in accordance with ITT 21.1, it shall also be extended for thirty (30) days 

beyond the deadline of the extended validity period. A Tenderer may refuse the request 

without forfeiting its Tender security. A Tenderer granting the request shall not be required or 

permitted to modify its Tender, except as provided in ITT 20.3. 

 

20.3If the award is delayed by a period exceeding the number of days to be specified in the TDS 

days beyond the expiry of the initial tender validity period, the Contract price shall be 

determined as follows: 

a) in the case of fixed price contracts, the Contract price shall be the tender price adjusted 
by the factor specified in the TDS; 

b) in the case of adjustable price contracts, no adjustment shall be made; or in any case, 
tender evaluation shall be based on the tender price without taking into consideration 
the applicable correction from those indicated above. 

 

21. Tender Security 

 

21.1The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a 

Tender Security as specified in the TDS, in original form and, in the case of a Tender Security, 

in the amount and currency specified in the TDS. A Tender-Securing Declaration shall use the 

form included in Section IV, Tender Forms. 

 

21.2If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be a 

demand guarantee in any of the following forms at the Tenderer's option: 

a) an unconditional Bank Guarantee issued by reputable commercial bank); or 

b) an irrevocable letter of credit; 

c) a Banker's cheque issued by a reputable commercial bank; or 

d) another security specified in the TDS, 

21.3If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing 

bank shall have a correspondent bank located in Kenya to make it enforceable. The Tender 

Security shall be valid for thirty (30) days beyond the original validity period of the Tender, or 

beyond any period of extension if requested under ITT 20.2. 

 

21.4If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any 

Tender not accompanied by a substantially responsive Tender Security or Tender-Securing 

Declaration shall be rejected by Rural Electrification and Renewable Energy Corporation as 

non-responsive. 

 

21.5If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful 

Tenderers shall be returned as promptly as possible upon the successful Tenderer's signing 
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the Contract and furnishing the Performance Security and any other documents required in 

the TDS. Rural Electrification and Renewable Energy Corporation shall also promptly return 

the tender security to the tenderers where the procurement proceedings are terminated, all 

tenders were determined nonresponsive or a bidder declines to extend tender validity period. 

 

21.6The Tender Security of the successful Tenderer shall be returned as promptly as possible once 

the successful Tenderer has signed the Contract and furnished the required Performance 

Security, and any other documents required in the TDS. 

 

21.7 The Tender Security may be forfeited or the Tender-Securing Declaration executed: 

e) if a Tenderer withdraws its Tender during the period of Tender validity specified 
by the Tenderer on the Form of Tender, or any extension thereto provided by the 
Tenderer; or 

f) if the successful Tenderer fails to: 

i) sign the Contract in accordance with ITT 50; or 

ii) furnish a Performance Security and if required in the TDS, and any other 
documents required in the TDS. 

 

21.8Where tender securing declaration is executed, Rural Electrification and Renewable Energy 

Corporation shall recommend to the PPRA that PPRA debars the Tenderer from participating 

in public procurement as provided in the law. 

 

21.9The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the 

JV that submits the Tender. If the JV has not been legally constituted into a legally enforceable 

JV at the time of tendering, the Tender Security or the Tender-Securing Declaration shall be 

in the names of all future members as named in the letter of intent referred to in ITT 4.1 and 

ITT 11.2. 

 

21.10 A tenderer shall not issue a tender security to guarantee itself. 

 

22. Format and Signing of Tender 

 

22.1The Tenderer shall prepare one original of the documents comprising the Tender as described 

in ITT 13 and clearly mark it “ORIGINAL.” Alternative Tenders, if permitted in accordance 

with ITT 15, shall be clearly marked “ALTERNATIVE.” In addition, the Tenderer shall 

submit copies of the Tender, in the number specified in the TDS and clearly mark them 

“COPY.” In the event of any discrepancy between the original and the copies, the original 

shall prevail. 

 

22.2Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is 

confidential to their business. This may include proprietary information, trade secrets, or 

commercial or financially sensitive information. 

 

22.3The original and all copies of the Tender shall be typed or written in indelible ink and shall 

be signed by a person duly authorized to sign on behalf of the Tenderer. This 

authorization shall consist of a written confirmation as specified in the TDS and shall be 

attached to the Tender. The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the Tender where entries or 

amendments have been made shall be signed or initialed by the person signing the Tender. 

 

22.4In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of 

the JV on behalf of the JV, and to be legally binding on all the members as evidenced by a 

power of attorney signed by their legally authorized representatives. Any inter-lineation, 

erasures, or overwriting shall be valid only if they are signed or initialed by the person signing 
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the Tender. 

 

D. Submission and Opening of Tenders 

 

23. Sealing and Marking of Tenders 

 

23.1Depending on the sizes or quantities or weight of the tender documents, a tenderer may use 

an envelope, package or container. The Tenderer shall deliver the Tender in a single sealed 

envelope, or in a single sealed package, or in a single sealed container bearing the name and 

Reference number of the Tender, addressed to Rural Electrification and Renewable Energy 

Corporation and a warning not to open before the time and date for Tender opening date. 

Within the single envelope, package or container, the Tenderer shall place the following 

separate, sealed envelopes: 

a) in an envelope or package or container marked “ORIGINAL”, all documents 
comprising the Tender, as described in ITT 11; and 

b) in an envelope or package or container marked “COPIES”, all required copies of the Tender; 

and 

c) if alternative Tenders are permitted in accordance with ITT 15, and if relevant: 

i) in an envelope or package or container marked “ORIGINAL –
ALTERNATIVE TENDER”, the alternative Tender; and 

ii) in the envelope or package or container marked “COPIES- 
ALTERNATIVE TENDER”, all required copies of the alternative Tender. 

 

The inner envelopes or packages or containers shall: 

a) bear the name and address of Rural Electrification and Renewable Energy Corporation . 

b) bear the name and address of the Tenderer; and 

c) bear the name and Reference number of the Tender. 

 

23.2If an envelope or package or container is not sealed and marked as required, Rural 

Electrification and Renewable Energy Corporation will assume no responsibility for the 

misplacement or premature opening of the Tender. Tenders that are misplaced or opened 

prematurely will not be accepted. 

 

24. Deadline for Submission of Tenders 

 

24.1Tenders must be received by Rural Electrification and Renewable Energy Corporation at the 

address specified in the TDS and no later than the date and time also specified in the TDS. 

When so specified in the TDS, Tenderers shall have the option of submitting their Tenders 

electronically. Tenderers submitting Tenders electronically shall follow the electronic Tender 

submission procedures specified in the TDS. 

 

24.2Rural Electrification and Renewable Energy Corporation may, at its discretion, extend the 

deadline for the submission of Tenders by amending the Tender Documents in accordance 

with ITT 8, in which case all rights and obligations of Rural Electrification and Renewable 

Energy Corporation and Tenderers previously subject to the deadline shall thereafter be 

subject to the deadline as extended. 

 

25. Late Tenders 

 

25.1Rural Electrification and Renewable Energy Corporation shall not consider any Tender that 

arrives after the deadline for submission of tenders, in accordance with ITT 24. Any Tender 

received by Rural Electrification and Renewable Energy Corporation after the deadline for 

submission of Tenders shall be declared late, rejected, and returned unopened to the Tenderer. 
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26. Withdrawal, Substitution, and Modification of Tenders 

 

26.1A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by 

sending a written notice, duly signed by an authorized representative, and shall include a copy 

of the authorization in accordance with ITT 22.3, (except that withdrawal notices do not 

require copies). The corresponding substitution or modification of the Tender must 

accompany the respective written notice. All notices must be: 

a) prepared and submitted in accordance with ITT 22 and ITT 23 (except that 

withdrawals notices do not require copies), and in addition, the respective envelopes 

shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION; 

“and 

b) Received by Rural Electrification and Renewable Energy Corporation prior to the 

deadline prescribed for submission of Tenders, in accordance with ITT 24. 

 

26.2Tenders requested to be withdrawn in accordance with ITT 26.1 shall be returned unopened 

to the Tenderers. 

 

26.3No Tender may be withdrawn, substituted, or modified in the interval between the deadline 

for submission of Tenders and the expiration of the period of Tender validity specified by the 

Tenderer on the Form of Tender or any extension thereof. 

 

27. Tender Opening 

 

27.1Except in the cases specified in ITT 23 and ITT 26.2, Rural Electrification and Renewable 

Energy Corporation shall publicly open and read out all Tenders received by the deadline, at 

the date, time and place specified in the TDS, in the presence of Tenderers' designated 

representatives who chooses to attend. Any specific electronic Tender opening procedures 

required if electronic Tendering is permitted in accordance with ITT 24.1, shall be as specified 

in the TDS. 

 

27.2First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes 

with the corresponding Tender shall not be opened, but returned to the Tenderer. No Tender 

withdrawal shall be permitted unless the corresponding withdrawal notice contains a valid 

authorization to request the withdrawal and is read out at Tender opening. 

 

27.3Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged 

with the corresponding Tender being substituted, and the substituted Tender shall not be 

opened, but returned to the Tenderer. No Tender substitution shall be permitted unless the 

corresponding substitution notice contains a valid authorization to request the substitution 

and is read out at Tender opening. 

 

27.4Next, envelopes marked “MODIFICATION” shall be opened and read out with the 

corresponding Tender. No Tender modification shall be permitted unless the corresponding 

modification notice contains a valid authorization to request the modification and is read out 

at Tender opening. 

 

27.5Next, all remaining envelopes shall be opened one at a time, reading out: the name of the 

Tenderer and whether there is a modification; the total Tender Price, per lot (contract) if 

applicable, including any discounts and alternative Tenders; the presence or absence of a 

Tender Security or Tender- Securing Declaration, if required; and any other details as Rural 

Electrification and Renewable Energy Corporation may consider appropriate. 

 

27.6Only Tenders, alternative Tenders and discounts that are opened and read out at Tender 

opening shall be considered further for evaluation. The Form of Tender and pages of the Bills 

of Quantities are to be initialed by the members of the tender opening committee attending 
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the opening. The number of representatives of Rural Electrification and Renewable Energy 

Corporation to sign shall be specified in the TDS. 

 

27.7At the Tender Opening, Rural Electrification and Renewable Energy Corporation shall 

neither discuss the merits of any Tender nor reject any Tender (except for late Tenders, in 

accordance with ITT 25.1). 

 

27.8 Rural Electrification and Renewable Energy Corporation shall prepare minutes of the Tender 

Opening that shall include, as a minimum: 

a) the name of the Tenderer and whether there is a withdrawal, substitution, or modification; 

b) the Tender Price, per lot (contract) if applicable, including any discounts; 

c) any alternative Tenders; 

d) The presence or absence of a Tender Security, if one was required. 

e) Number of pages of each tender document submitted. 

 

27.9The Tenderers' representatives who are present shall be requested to sign the minutes. The 

omission of a Tenderer's signature on the minutes shall not invalidate the contents and effect 

of the minutes. A copy of the tender opening register shall be distributed to all Tenderers upon 

request. 

E. Evaluation and Comparison of Tenders 

 

28. Confidentiality 

28.1Information relating to the evaluation of Tenders and recommendation of contract award shall 

not be disclosed to Tenderers or any other persons not officially concerned with the Tender 

process until information on Intention to Award the Contract is transmitted to all Tenderers in 

accordance with ITT 46. 

 

28.2Any effort by a Tenderer to influence Rural Electrification and Renewable Energy 

Corporation in the evaluation of the Tenders or Contract award decisions may result in the 

rejection of its tender. 

 

28.3Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if 

a tenderer wishes to contact Rural Electrification and Renewable Energy Corporation on any 

matter related to the tendering process, it shall do so in writing. 

 

29. Clarification of Tenders 

29.1To assist in the examination, evaluation, and comparison of the tenders, and qualification of 

the tenderers, Rural Electrification and Renewable Energy Corporation may, at its discretion, 

ask any tenderer for a clarification of its tender, given a reasonable time for a response. Any 

clarification submitted by a tenderer that is not in response to a request by Rural 

Electrification and Renewable Energy Corporation shall not be considered. Rural 

Electrification and Renewable Energy Corporation's request for clarification and the response 

shall be in writing. No change, including any voluntary increase or decrease, in the prices or 

substance of the tender shall be sought, offered, or permitted, except to confirm the correction 

of arithmetic errors discovered by Rural Electrification and Renewable Energy Corporation 

in the evaluation of the tenders, in accordance with ITT 33. 

 

29.2If a tenderer does not provide clarifications of its tender by the date and time set in Rural 

Electrification and Renewable Energy Corporation’s request for clarification, its Tender may 

be rejected. 

 

30. Deviations, Reservations, and Omissions 

30.1 During the evaluation of tenders, the following definitions apply: 

a) “Deviation” is a departure from the requirements specified in the tender document; 
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b) “Reservation” is the setting of limiting conditions or withholding from complete 
acceptance of the requirements specified in the tender document; and 

c) “Omission” is the failure to submit part or all of the information or documentation 
required in the Tender document. 

31. Determination of Responsiveness 

 

31.1Rural Electrification and Renewable Energy Corporation’s determination of a Tender's 

responsiveness is to be based on the contents of the tender itself, as defined in ITT 13. 

 

31.2A substantially responsive Tender is one that meets the requirements of the Tender document 

without material deviation, reservation, or omission. A material deviation, reservation, or 

omission is one that, if accepted, would: 

a) affect in any substantial way the scope, quality, or performance of the Works 

specified in the Contract; or 

b) limit in any substantial way, inconsistent with the tender document, Rural 
Electrification and Renewable Energy Corporation 's rights or the tenderer's 
obligations under the proposed contract; or 

c) if rectified, would unfairly affect the competitive position of other tenderers 
presenting substantially responsive tenders. 

 

31.3Rural Electrification and Renewable Energy Corporation shall examine the technical aspects 

of the tender submitted in accordance with ITT 18, to confirm that all requirements of Section 

VII, Works' Requirements have been met without any material deviation, reservation or 

omission. 

 

31.4If a tender is not substantially responsive to the requirements of the tender document, it shall 

be rejected by Rural Electrification and Renewable Energy Corporation and may not 

subsequently be made responsive by correction of the material deviation, reservation, or 

omission. 

 

32. Non-material Non-conformities 

 

32.1Provided that a tender is substantially responsive, Rural Electrification and Renewable 

Energy Corporation may waive any non-conformities in the tender. 

 

32.2Provided that a Tender is substantially responsive, Rural Electrification and Renewable 

Energy Corporation may request that the tenderer submit the necessary information or 

documentation, within a reasonable period, to rectify nonmaterial non-conformities in the 

tender related to documentation requirements. Requesting information or documentation on 

such non- conformities shall not be related to any aspect of the price of the tender. Failure of 

the tenderer to comply with the request may result in the rejection of its tender. 

 

32.3Provided that a tender is substantially responsive, Rural Electrification and Renewable 

Energy Corporation shall rectify quantifiable nonmaterial non-conformities related to the 

Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes only, 

to reflect the price of a missing or non-conforming item or component in the manner specified 

in the TDS. 

 

33. Arithmetical Errors 

 

33.1The tender sum as submitted and read out during the tender opening shall be absolute and 

final and shall not be the subject of correction, adjustment or amendment in any way by any 

person or entity. 
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33.2Provided that the Tender is substantially responsive, Rural Electrification and Renewable 

Energy Corporation shall handle errors on the following basis: 

a) Any error detected if considered a major deviation that affects the substance of the 
tender, shall lead to disqualification of the tender as non-responsive. 

b) Any errors in the submitted tender arising from a miscalculation of unit price, quantity, 
and subtotal and total bid price shall be considered as a major deviation that affects 
the substance of the tender and shall lead to disqualification of the tender as non-
responsive. and 

c) if there is a discrepancy between words and figures, the amount in words shall prevail 

 

33.3 Tenderers shall be notified of any error detected in their bid during the notification of a ward. 

 

34. Currency provisions 

 

34.1Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in 

Kenya shillings will be determined non-responsive and rejected. 

 

35. Margin of Preference and Reservations 

 

35.1 No margin of preference shall be allowed on contracts for small works. 

 

35.2Where it is intended to reserve the contract to specific groups under Small and Medium 

Enterprises, or enterprise of women, youth and/or persons living with disability, who are 

appropriately registered as such by the authority to be specified in the TDS, a procuring entity 

shall ensure that the invitation to tender specifically indicates that only businesses/firms 

belonging to those specified groups are the only ones eligible to tender. Otherwise if no so stated, 

the invitation will be open to all tenderers. 

 

36. Nominated Subcontractors 

 

36.1 Unless otherwise stated in the TDS, Rural Electrification and Renewable Energy Corporation 

does not intend to execute any specific elements of the Works by subcontractors selected in 

advance by Rural Electrification and Renewable Energy Corporation. 

 

36.2 Tenderers may propose subcontracting up to the percentage of total value of contracts or the 

volume of works as specified in the TDS. Subcontractors proposed by the Tenderer shall be 

fully qualified for their parts of the Works. 

 

36.3 The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works 

unless their specialized parts of the Works were previously designated by Rural Electrification 

and Renewable Energy Corporation in the TDS as can be met by subcontractors referred to 

hereafter as ‘Specialized Subcontractors', in which case, the qualifications of the 

Specialized Subcontractors proposed by the Tenderer may be added to the qualifications 

of the Tenderer. 

 

37. Evaluation of Tenders 

 

37.1 Rural Electrification and Renewable Energy Corporation shall use the criteria and 

methodologies listed in this ITT and Section III, Evaluation and Qualification Criteria. No other 

evaluation criteria or methodologies shall be permitted. By applying the criteria and 

methodologies Rural Electrification and Renewable Energy Corporation shall determine the 

Best Evaluated Tender in accordance with ITT 40. 

 
37.2 To evaluate a Tender, Rural Electrification and Renewable Energy Corporation shall consider the 

following: 
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a) price adjustment due to discounts offered in accordance with ITT 16; 
b) converting the amount resulting from applying (a) and (b) above, if relevant, to a 

single currency in accordance with ITT39; 
c) price adjustment due to quantifiable nonmaterial non-conformities in accordance with 

ITT 30.3; and 
d) Any additional evaluation factors specified in the TDS and Section III, 

Evaluation and Qualification Criteria. 

 

37.3 The estimated effect of the price adjustment provisions of the Conditions of Contract, applied 

over the period of execution of the Contract, shall not be considered in Tender evaluation. 

 

37.4 In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more 

lots and the methodology to determine the lowest evaluated cost of the lot (contract) 

combinations, including any discounts offered in the Form of Tender, is specified in Section 

III, Evaluation and Qualification Criteria. 

38. Comparison of Tenders 

 

38.1Rural Electrification and Renewable Energy Corporation shall compare the evaluated costs 

of all substantially responsive Tenders established in accordance with ITT 38.2 to determine 

the Tender that has the lowest evaluated cost. 

 

39. Abnormally Low Tenders 

 

39.1An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability of 

the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered Tender 

Price or that genuine competition between Tenderers is compromised. 

 

39.2In the event of identification of a potentially Abnormally Low Tender, Rural Electrification 

and Renewable Energy Corporation shall seek written clarifications from the Tenderer, 

including detailed price analyses of its Tender price in relation to the subject matter of the 

contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and 

any other requirements of the Tender document. 

 

39.3After evaluation of the price analyses, in the event that Rural Electrification and Renewable 

Energy Corporation determines that the Tenderer has failed to demonstrate its capability to 

perform the Contract for the offered Tender Price, Rural Electrification and Renewable 

Energy Corporation shall reject the Tender. 

 

40. Abnormally High Tenders 

 

40.1An abnormally high price is one where the tender price, in combination with other constituent 

elements of the Tender, appears unreasonably too high to the extent that Rural Electrification 

and Renewable Energy Corporation is concerned that it (Rural Electrification and Renewable 

Energy Corporation) may not be getting value for money or it may be paying too high a 

price for the contract compared with market prices or that genuine competition between 

Tenderers is compromised. 

 

40.2In case of an abnormally high tender price, Rural Electrification and Renewable Energy 

Corporation shall make a survey of the market prices, check if the estimated cost of the 

contract is correct and review the Tender Documents to check if the specifications, scope of 

work and conditions of contract are contributory to the abnormally high tenders. Rural 

Electrification and Renewable Energy Corporation may also seek written clarification from 

the tenderer on the reason for the high tender price. Rural Electrification and Renewable 

Energy Corporation shall proceed as follows: 
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i) If the tender price is abnormally high based on wrong estimated cost of the contract, 

REREC may accept or not accept the tender depending on Rural Electrification and 

Renewable Energy Corporation’s budget considerations. 

ii) If specifications, scope of work and/or conditions of contract are contributory to the 
abnormally high tender prices, Rural Electrification and Renewable Energy 
Corporation shall reject all tenders and may retender for the contract based on revised 
estimates, specifications, scope of work and conditions of contract, as the case may be. 

 

40.3 If Rural Electrification and Renewable Energy Corporation determines that the Tender Price 

is abnormally too high because genuine competition between tenderers is compromised (often 

due to collusion, corruption or other manipulations), Rural Electrification and Renewable 

Energy Corporation shall reject all Tenders and shall institute or cause competent 

Government Agencies to institute an investigation on the cause of the compromise, before 

retendering. 

 

41. Unbalanced and/or Front-Loaded Tenders 

 

41.1If in Rural Electrification and Renewable Energy Corporation’s opinion, the Tender that is 

evaluated as the lowest evaluated price is seriously unbalanced and/or front loaded, Rural 

Electrification and Renewable Energy Corporation may require the Tenderer to provide 

written clarifications. Clarifications may include detailed price analyses to demonstrate the 

consistency of the tender prices with the scope of works, proposed methodology, schedule 

and any other requirements of the Tender document. 

 

41.2After the evaluation of the information and detailed price analyses presented by the 

Tenderer, Rural Electrification and Renewable Energy Corporation may as appropriate: 

a) accept the Tender; or 

b) require that the total amount of the Performance Security be increased at the 
expense of the Tenderer to a level not exceeding a 30% of the Contract Price; or 

c) agree on a payment mode that eliminates the inherent risk of Rural Electrification 
and Renewable Energy Corporation paying too much for undelivered works;or 

d) reject the Tender, 

42. Qualifications of the Tenderer 

 

42.1Rural Electrification and Renewable Energy Corporation shall determine to its satisfaction 

whether the eligible Tenderer that is selected as having submitted the lowest evaluated cost 

and substantially responsive Tender, meets the qualifying criteria specified in Section III, 

Evaluation and Qualification Criteria. 

 

42.2The determination shall be based upon an examination of the documentary evidence of the 

Tenderer's qualifications submitted by the Tenderer, pursuant to ITT 19. The determination 

shall not take into consideration the qualifications of other firms such as the Tenderer's 

subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors 

if permitted in the Tender document), or any other firm(s) different from the Tenderer. 

 

42.3An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. 

A negative determination shall result in disqualification of the Tender, in which event Rural 

Electrification and Renewable Energy Corporation shall proceed to the Tenderer who offers 

a substantially responsive Tender with the next lowest evaluated price to make a similar 

determination of that Tenderer's qualifications to perform satisfactorily. 

 

42.4An Abnormally Low Tender is one where the Tender price, in combination with other 

elements of the Tender, appears so low that it raises material concerns as to the capability of 

the Tenderer in regards to the Tenderer's ability to perform the Contract for the offered Tender 
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Price. 

 

42.5In the event of identification of a potentially Abnormally Low Tender, Rural Electrification 

and Renewable Energy Corporation shall seek written clarifications from the Tenderer, 

including detailed price analyses of its Tender price in relation to the subject matter of the 

contract, scope, proposed methodology, schedule, allocation of risks and responsibilities and 

any other requirements of the Tender document. 

 

42.6After evaluation of the price analyses, if Rural Electrification and Renewable Energy 

Corporation determines that the Tenderer has failed to demonstrate its capability to perform 

the Contract for the offered Tender Price, Rural Electrification and Renewable Energy 

Corporation shall reject the Tender. 

 

43. Best Evaluated Tender 

43.1Having compared the evaluated prices of Tenders, Rural Electrification and Renewable 

Energy Corporation shall determine the Best Evaluated Tender. The Best Evaluated Tender 

is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has been 

determined to be: 

a) Most responsive to the Tender document; and 

b) the lowest evaluated price in the lot. 

 

44. Procuring Entity's Right to Accept Any Tender, and to Reject Any or All Tenders. 

 

44.1Rural Electrification and Renewable Energy Corporation reserves the right to accept or reject 

any Tender and to annul the Tender process and reject all Tenders at any time prior to Contract 

Award, without thereby incurring any liability to Tenderers. In case of annulment, all 

Tenderers shall be notified with reasons and all Tenders submitted and specifically, Tender 

securities, shall be promptly returned to the Tenderers. 

 

F. Award of Contract 

 

45. Award Criteria 

 
45.1Subject to ITT 41, REREC shall award the Contract to the successful Tenderer. This is the 

Tenderer whose Tender has been determined to be the Lowest Evaluated Tender. This is the 
Tender of the Tenderer that meets the qualification criteria and whose Tender has been 
determined to be: 

a) Substantially responsive to the Tendering Document; and 

b) The lowest evaluated cost 

 

46. Notice of Intention to enter into a Contract 

 

46.1Upon award of the contract and Prior to the expiry of the Tender Validity Period Rural 

Electrification and Renewable Energy Corporation shall issue a Notification of Intention to 

Enter into a Contract / Notification of award to all tenderers which shall contain, at a minimum, 

the following information: 

a) the name and address of the Tenderer submitting the successful tender; 

b) the Contract price of the successful tender; 
c) a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter 

is addressed was unsuccessful, unless the price information in (c) above already 
reveals the reason; 

d) the expiry date of the Standstill Period; and 
e) instructions on how to request a debriefing and/or submit a complaint during the 

standstill period; 
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47. Standstill Period 

 

47.1The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to 

allow any dissatisfied tender to launch a complaint. Where only one Tender is submitted, the 

Standstill Period shall not apply. 

 

47.2Where a Standstill Period applies, it shall commence when Rural Electrification and 

Renewable Energy Corporation has transmitted to each Tenderer the Notification of Intention 

to Enter into a Contract with the successful Tenderer. 

 

48. Debriefing by Rural Electrification and Renewable Energy Corporation 

 

48.1On receipt of Rural Electrification and Renewable Energy Corporation 's Notification of 

Intention to Enter into a Contract referred to in ITT 46, an unsuccessful tenderer may make a 

written request to Rural Electrification and Renewable Energy Corporation   for a debriefing 

on specific issues or concerns regarding their tender. Rural Electrification and Renewable 

Energy Corporation shall provide the debriefing within five days of receipt of the request. 

 

48.2Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall 

bear its own costs of attending such a debriefing meeting. 

 

49. Letter of Award 

 

49.1 Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period 

specified in ITT 42.1, upon addressing a complaint that has been filed within the Standstill 

Period, Rural Electrification and Renewable Energy Corporation shall transmit the Letter of 

Award to the successful Tenderer. The letter of award shall request the successful tenderer to 

furnish the Performance Security within 21days of the date of the letter. 

 

50. Signing of Contract 

 

50.1Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and 

upon the parties meeting their respective statutory requirements, Rural Electrification and 

Renewable Energy Corporation shall send the successful Tenderer the Contract Agreement. 

 

50.2Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall 

sign, date, and return it to Rural Electrification and Renewable Energy Corporation. 

 

50.3The written contract shall be entered into within the period specified in the notification of 

award and before expiry of the tender validity period 

 

51. Appointment of Adjudicator 

 

51.1Rural Electrification and Renewable Energy Corporation proposes the person named in the 

TDS to be appointed as Adjudicator under the Contract, at the hourly fee specified in the TDS, 

plus reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer should 

so state in his Tender. If, in the Letter of Acceptance, Rural Electrification and Renewable 

Energy Corporation does not agree on the appointment of the Adjudicator, Rural Electrification 

and Renewable Energy Corporation will request the Appointing Authority designated in the 

Special Conditions of Contract (SCC) pursuant to Clause 23.1 of the General Conditions of 

Contract (GCC), to appoint the Adjudicator. 

 

52. Performance Security 
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52.1Within twenty-one (21) days of the receipt of the Letter of Acceptance from Rural 

Electrification and Renewable Energy Corporation, the successful Tenderer shall furnish the 

Performance Security and, any other documents required in the TDS, in accordance with the 

General Conditions of Contract, subject to ITT 40.2 (b), using the Performance Security and 

other Forms included in Section X, Contract Forms, or another form acceptable to Rural 

Electrification and Renewable Energy Corporation. A foreign institution providing a bank 

guarantee shall have a correspondent financial institution located in Kenya, unless Rural 

Electrification and Renewable Energy Corporation has agreed in writing that a correspondent 

bank is not required. 

 

52.2Failure of the successful Tenderer to submit the above-mentioned Performance Security and 

other documents required in the TDS, or sign the Contract shall constitute sufficient grounds 

for the annulment of the award and forfeiture of the Tender Security. In that event Rural 

Electrification and Renewable Energy Corporation may award the Contract to the Tenderer 

offering the next Best Evaluated Tender. 

 

52.3Performance security shall not be required for contracts estimated to cost less than Kenya 

shillings five million shillings. 

 

53. Publication of Procurement Contract 

 

53.1Within fourteen days after signing the contract, Rural Electrification and Renewable Energy 

Corporation shall publish the awarded contract at its notice boards and websites; and on the 

Website of the Authority. At the minimum, the notice shall contain the following information: 

a) Name and address of Rural Electrification and Renewable Energy Corporation ; 

b) Name and reference number of the contract being awarded, a summary of its scope 
and the selection method used; 

c) The name of the successful Tenderer, the final total contract price, the contract duration. 

d) Dates of signature, commencement and completion of contract; 

e) Names of all Tenderers that submitted Tenders, and their Tender prices as read out at 

Tender opening. 

 

54. Procurement Related Complaints and Administrative Review 

 

54.1 The procedures for making Procurement-related Complaints are as specified in the TDS. 

 

54.2 A request for administrative review shall be made in the form provided under 

contract forms.  
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SECTION II - TENDER DATA SHEET (TDS) 

 
The following specific data shall complement, supplement, or amend the provisions in the 
Instructions to Tenderers (ITT). Whenever there is a conflict, the provisions herein shall prevail 
over those in ITT. 

 
ITT 
Reference 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS 

A General 

ITT 1.1 The name of the Contract is Tender for Labor & Transport Contractors 2023-
2025 

The reference number of the Tender is RFX NO. 1000000903 
ITT 2.3 There is no information on competing firms. 

ITT 2.4 The firms that provided consulting services for the contract being tendered for 
are: None 

ITT 3.1 Maximum number of members in a Joint Venture (JV) are none. 
Adopt definition of ‘relative’ as provided for under section 59 (2) (b) of the 

Public Procurement and Asset Disposal Act, 2015. 

 Only local limited liability companies with a valid EPRA certificate are 

eligible to apply. 
ITT 3.7 1) A list of debarred firms and individuals is available on the PPRA’s 

website: www.ppra.go.ke 

2) Tenderers with any record of unethical practice or unsatisfactory or 

default in performance shall NOT be considered for evaluation, award 

or otherwise. For avoidance of doubt, this shall include any tenderer 

with unresolved case(s) in its conduct or performance obligations for 

more than two (2) months in any contract 
ITT 3.13 Joint Venture Firms which may prevent, distort or lessen competition to seek 

approval from Competitions Authority before award of tender. Not applicable 

B Contents of Tender Document 

ITT 8.1 The pre-tender conference will be not held  
ITT 8.2 Any questions in writing, shall reach REREC not later than Seven (7) days 

prior to tender closing date and shall be requested through the e-mail 

addresses on the cover page of this tender document. 

ITT 9.1 REREC shall publish its response at the website and on their E-Procurement 

Portal through an addendum for general queries or email for specific queries. 

For Clarification of Tender purposes only, REREC’s address is:    Manager, 

Supply Chain Management 

Rural Electrification and Renewable Energy Corporation,  

Ground Floor, Kawi House, Block C 

 P.O Box 34585 - 00100 
Nairobi. 
Kenya Telephone:+254 709 193000 

Electronic mail address: tenders@rerec.co.ke  
C Preparation of Tenders 

ITT 
13.1(h) 

The tenderer shall submit the following additional documents in its tender as 

per the qualification criteria with and including the documents listed in the 

Check List 

http://www.ppra.go.ke/
mailto:tenders@rerec.co.ke
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ITT 
Referen
ce 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 
TENDERS 

ITT 15.1 Alternative tenders shall not be considered. 

ITT 15.2 Alternative times for completion shall be as specified in Section III 
Evaluation and Qualification Criteria). 

ITT 15.3 Alternative technical solutions shall not be permitted 

ITT 20.3 Price variation on the basis of extending tender validity period is Not 
applicable 

ITT 21.2 The Tender validity period shall be One Hundred and ninety six (196) 

days. A Tender valid for shorter period shall be rejected. 

ITT 21.1 Tender security is not applicable to this tender 

  
D Submission and Opening of Tenders 

ITT 24.1 All tenders shall be submitted through the REREC SAP SRM online 

tendering portal in PDF format (maximum of Four attachments – bidders 

are discouraged from attaching several individual attachments)  
ITT 27.1 Public opening will be done through the REREC tendering portal at the 

procurement office on the ground floor, Kawi House, South C as specified 

in the REREC Tendering Portal. 

ITT 27.6 There shall be tender opening minutes and electronic report generated 

electronically from REREC online tendering portal and the minimum 

number of representatives of REREC to sign is Three (3). 

E. Evaluation and Comparison of Tenders 

ITT 36.1 REREC does not intend to execute certain specific parts of the Works 

by subcontractors selected in advance by REREC 

ITT 36.2 Contractor's may propose subcontracting: Maximum percentage of 

subcontracting permitted is: 20 % of the total contract amount. 

Tenderers planning to subcontract  more than 10% of total volume of 

work shall specify, in the Form of Tender, the activity (ies) or parts of 

the Works to be subcontracted along with complete details of the 

subcontractors and their qualification and experience. Specialized 

subcontractors shall be so qualified in their respective specialties and 

are subject to evaluations as detailed in the evaluation qualification 

criteria. (Not applicable under this tender) 
ITT 37.2 (a) The currency of the tender shall be Kenya Shillings 

(b) Additional requirements apply. These are detailed in the 
evaluation criteria in Section III, Evaluation and Qualification 
Criteria. 

F.ITT 45  

Award of Contract 

 

Rural Electrification and Renewable Energy Corporation shall award the 

Contract to the successful tenderer whose tender has been determined to be 

the Lowest Evaluated Tender in respective lot for a  period of three (3) Years 

from the date of contract signing. 
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ITT 
Referen
ce 

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO 
TENDERS 

ITT 45.3 The contract duration shall be for three (3) years from the date of 
contract signing and shall be eligible for extension once only. 

ITT 52.1 The successful bidder shall furnish a three year six months performance 
bond to cover the tender contract period and defect liability period being 
the sum of Ksh 500,000.00 ( Five Hundred thousand Kshs.) 

ITT 54.1  

The procedures for making a Procurement-related Complaint are 

detailed in the “Notice of Intention to Award the Contract” herein 

and are also available from the PPRA website info@ppra.go.ke or 
complaints@ppra.go.ke   

For the attention: Manager, Supply Chain Management 

REREC: Rural Electrification and Renewable Energy Corporation 

Email address: tenders@rerec.co.ke 

In summary, a Procurement-related Complaint may challenge any of 

the following: 

(i) the terms of the Tendering Documents; and 

(ii) REREC’s decision to award the contract. 

 

mailto:info@ppra.go.ke
mailto:complaints@ppoa.go.ke
mailto:tenders@rerec.co.ke
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SECTION III - EVALUATION AND QUALIFICATION CRITERIA 

 

3.0 General Provisions 

 
Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya 
Shilling equivalent using the rate of exchange determined as follows: 
a) For construction turnover or financial data required for each year - Exchange rate prevailing on 

the last day of the respective calendar year (in which the amounts for that year is to be 
converted) was originally established. 

b) Value of single contract - Exchange rate prevailing on the date of the contract signature. 
c) Exchange rates shall be taken from the publicly available source identified in the ITT 
14.3. Any error in determining the exchange rates in the Tender may be corrected by Rural 

Electrification and Renewable Energy Corporation. 

 
This section contains the criteria that the REREC shall use to evaluate tender and qualify tenderers. 
No other factors, methods or criteria shall be used other than specified in this tender document. The 
Tenderer shall provide all the information requested in the forms included in Section IV, Tendering 
Forms. 

 

Evaluation and contract award Criteria 

 
Rural Electrification and Renewable Energy Corporation shall use the criteria and methodologies listed 
in this Section to evaluate tenders and arrive at the Lowest Evaluated Tender. The tender that (i) meets 
the qualification criteria, 
(ii) has been determined to be substantially responsive to the Tender Documents, and (iii) is determined 
to have the Lowest Evaluated Tender price shall be selected for award of contract. 
 

Preliminary examination for Determination of Responsiveness 

 
Rural Electrification and Renewable Energy Corporation will start by examining all tenders to ensure 
they meet in all respects the eligibility criteria and other requirements in the ITT, and that the tender 
is complete in all aspects in meeting the requirements of “Part 2 – REREC’s “Works Requirements”, 
including checking for tenders with unacceptable errors, abnormally low tenders, abnormally high 
tenders and tenders that are front loaded. Tenders that do not pass the Preliminary Examination will 
be considered irresponsive and will not be considered further. 

 

3.1. Part I - Preliminary Examination Criteria. 

These are mandatory requirements. This shall include confirmation of the following: - 

 

3.1.1 Bidder documents/Attachments have been submitted in the Collaboration folder of the SAP 

SRM System. Bidders shall not attach their documents at any other Tab of the Portal.  

Attachments placed elsewhere in the portal shall be declared non-responsive and the 

attachments shall not be evaluated.  

(maximum of number of attachment allowed are Four attachments – bidders are 

discouraged from attaching several individual attachments) 

3.1.2 Submission of the following duly completed and signed forms: 

(a) Form of Tender 

(b) Certificate of Independent Tender Determination 

(c) Self-Declaration Forms as hereunder: 

 Confidential Business Questionnaire 

 Form SD1 

 Form SD2 

(d) Declaration and Commitment to the Code of Ethics 

(e) Form EL1 1.1 – Tenderer Information Sheet 
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3.1.3 Submission and considering the following: - 

 

a) Company or Firm’s Registration Certificate (Limited Companies Only) 

b) PIN Certificate. 

c) Valid Tax Compliance Certificate. 

d) CR12 Form (dated within 3 months before date of tender opening) obtained from the 

Registrar of Companies showing the Directorship and their respective shareholding 

of the firm. This shall be certified by an Advocate or commissioner for oaths 

e) All company directors national identification card (ID) copies 

f) Valid/Current  Business Permit or trade license  

g) Evidence of ownership of power line construction Tools and Equipment 

h) Verified list of works done in the last 5 years ; Form EXP 4.1 

i) Duly filled commitment to carry out quality works form Qlty-4.3 

j) Established safety program and work policies 

k) An up to date organogram/organizational chart for the company 

 

3.1.4 Power of Attorney authorizing the signatory of the Tender to commit the Tenderer in 

accordance with the Tender requirements. Proof of authorization shall be furnished in the 

form of power of attorney which hall accompany the tender if the signatory to the tender is 

not a director of the company (provide name and attach proof of citizenship of the signatory 

to the tender). 

3.1.5 The tenderer must be registered with National Construction Authority (NCA) with a valid 

Practicing license Electrical works – NCA 8 and above 

3.1.6 Valid EPRA Electrical certificate for the participating firm. 

3.1.7 Submission of a Priced Bill of Quantities, signed and stamped by bidder in its sanctity form. 

 

3.1.8 Submission of lots to quoted on section vi - lot work area/regions 

3.1.9 Duly filled personnel experience Forms; PER 1 & PER 2, with full contact, certified 

academic certificates, as well as detailed Curriculum Vitae (CV) for the three main 

persons: 

 Key Technical person 

 Project Manager 

 Safety officer 

NB: Academic certificates must be certified by an Advocate or commissioner for oaths.. 

3.1.10 Submission of the audited financial Statements are those that are reported within eighteen 

(18) calendar months of the date of the tender document together with a copy of the 

Auditors/Audit Firm valid ICPAK practicing license. (For companies or firms that are 

registered or incorporated within the last one calendar year of the Date of the Tender 

Document, they should submit certified copies of bank statements covering a period of at 

least six months prior to the date of the tender document. The Bank issuing the statements 

should certify the copies. The certification should be original). Confirmation that bidder 

submitted FIN form 3.3 and 3.4 

3.1.11 Record of unethical, unsatisfactory or default in performance obligations in any contract 

shall be considered. This shall include any Tenderer with unresolved case(s) or default 

in its performance obligations for more than two (2) months in any contract. 

3.1.12 Confirmation that the firms participating the tender do not have same or cross-cutting 

directorship. All firms with same directors will be rejected at this stage. 
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Tenders will proceed to the Technical Stage only if they qualify in compliance with Part 1 above, 

Preliminary Evaluation. 

Part II - Technical Examination Criteria 

 
In determining qualification requirements, REREC shall apply the following among other criteria as 
listed in the Qualification Form Summary: 

History of non-performing contracts: 

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- 
performance of a contract did not occur because of the default of the Tenderer, or the member of a JV 
in the last five (5) years). The required information shall be furnished in the appropriate form. 

Pending Litigation 
Financial position and prospective long-term profitability of the Single Tenderer, and in the case the 
Tenderer is a JV, of each member of the JV, shall remain sound according to criteria established with 
respect to Financial Capability under Paragraph (a) above if all pending litigation will be resolved 
against the Tenderer. Tenderer shall provide information on pending litigations in the appropriate 
form. 

Litigation History 
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the 
last ten (10) years). All parties to the contract shall furnish the information in the appropriate form 
about any litigation or arbitration resulting from contracts completed or ongoing under its execution 
over the years specified. A consistent history of awards against the Tenderer or any member of a JV 
may result in rejection of the tender. 

 

Detailed Technical Evaluation 

 

Detailed evaluation shall be carried out according to items 3.3.1 – 3.3.7 of detailed evaluation table 

below. NB: Bidders who score 75 marks and above in the Technical evaluation stage will be eligible 

for financial evaluation only if they qualify in compliance with Parts I and II i.e. Preliminary and 

Technical stages which will include visit to confirm location of the cited tools, equipment, offices 

and yard. 

 

3.2 Technical Evaluation Part I 

 

Verification of the following from the issuers website 

 

No.  Certificate Name Certificate 

Number 

Expiry 

Date 

1 Certified copy of Firm’s valid EPRA electrical 

registration certificate 
  

2 EPRA Electrical technician License number   

3 National Construction Authority registration 

certificate 
  

4 Valid tenderer’s Practicing License for the category 

relevant to power line construction 
  

 

 

 

 

3.3 Technical Evaluation Part II 
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Detailed evaluation shall be carried out according to items 3.3.1 – 3.3.9 of detailed evaluation table 

below. NB: Bidders who score 75 marks and above in the Technical evaluation stage will be eligible 

for financial evaluation only if they qualify in compliance with Parts I and II i.e. Preliminary and 

Technical stages. 

 

No. Criteria REREC Requirement &  

Scores 

Bidder’s 

Response 

Marks 

3.3.1 Experience as a contractor in the 

construction of power lines: - 

Successful construction and 

completion of power lines      (Target 

length is 20Kms) 

1mark each Kilometer constructed 

 

(NB: Bidder to attach relevant 

evidence of duly filled and signed 

FORM EXP 4.1 forms and certified 

completion certificates) 

Maximum marks are 20. 

 

 

 

3.3.2 Experience as a contractor in power 

line construction 

Successful construction and 

completion 

(Target number of projects is 10No.) 

2Marks for each project done.  

(NB: Bidder to attach relevant 

evidence of duly filled and signed 

FORM EXP 4.1 forms and certified 

completion certificates) 

Maximum marks are 20. 

 

 

3.3.3 Qualification of Team Leader/Project 

Manager in the company relevant to 

the construction industry who will 

actively be involved in the proposed 

project. Evidence of registration with 

relevant professional bodies. 

(Provide detailed CV accompanied 

by relevant certified academic and 

professional certificates. Telephone 

contacts must be provided) 

a) Degree & above -5 Marks 

b) Higher Diploma - 4 Marks 

c) Diploma- 3 Marks 

 

Else Zero Marks 

 

3.3.4 Experience of the Team Leader 

(Project Manager) who will actively 

be involved in the proposed project. 

(This has to be captured in the CV that 

is accompanying the relevant certified 

academic and professional 

certificates) 

a) Over 5 years -10 Marks 

b) Over 3 years - 8 Marks 

c) Over 1 year  - 5 Marks 

 

Else Zero Marks 
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No. Criteria REREC Requirement &  

Scores 

Bidder’s 

Response 

Marks 

3.3.5 Qualification of the Safety Officer 

who will actively be involved in the 

proposed project. Evidence of 

registration with relevant professional 

bodies. (Provide detailed CV 

accompanied by relevant certified 

academic and professional 

certificates. Telephone contacts must 

be provided. 

a) Diploma & above -5 Marks 

b) Certificate - 3 Marks 

 

Else Zero marks 

 

3.3.6 Experience of the Safety Officer who 

will actively be involved in the 

proposed project. (This has to be 

captured in the CV that is 

accompanying the relevant certified 

academic and professional 

certificates) 

a) Over 5 years - 5 Marks 

b) Over 3 years - 3 Marks 

c) Over 1 year 2 Marks 

 

Else Zero Marks 

 

3.3.7 Qualification of the Two (2) Key 

Technical person who will actively 

be involved in the proposed project. 

Evidence of registration with relevant 

professional bodies. (Provide detailed 

CV accompanied by relevant 

certified academic and professional 

certificates. Telephone contacts must 

be provided) 

a) Degree & above - 5 Marks 

b) Diploma - 3 Marks 

c) Certificate & above- 2 

Marks 

 

Else Zero Marks 

 

 Experience of the Two (2) Key 

Technical person who will actively be 

involved in the proposed project. 

(This has to be captured in the CV that 

is accompanying the relevant certified 

academic and professional 

certificates) 

a) Over 5 years - 10 Marks 

b) Over 3 years - 7 Marks 

c) Over 1 year - 5 Marks 

 

Else Zero Marks 

 

3.3.8 Means of Transport. A list and type of 

relevant means of transport of 

materials evidenced by ownership 

documents. Provide documentary 

evidence of those that are leased or 

hired,   in form of signed contracts or 

lease agreements. 

 

Vehicle Owned Leased 

HIAB or 

10ton 

Truck and 

above 

10Mks 8Mks 

Pickup 5Mks 3Mks 

 

3.3.9 Other Tools and equipment. Give a 

list and type of relevant construction 

tools and equipment owned by the 

company evidenced by ownership 

documents. Provide documentary 

evidence of those that are leased or 

hired. 

a) Owned= marks are 5 

b) Leased =marks are 3 

Else = Zero 

 

TOTAL MARKS 100rks 
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3.4 Part III - Financial Examination Criteria 

 

Evaluation of the following financial information against Tender Requirements and Specifications: 

3.4.1 This will include the following: - 

a) Confirmation of and considering that the Bill of Quantities is duly completed and signed and is in 

original REREC format and not mutilated or typewritten. 

b) Detailed financial review of the priced Bill of Quantities. 

c) Conducting a financial comparison based on the analysis of the Bidder’s priced quantity. 

d) Confirming that the bidder has quoted in Kenya Shillings. 

e) Confirming that the bidder has provided unit rates for all services 

f) Confirming that the bidder has provided unit rates only for listed items and in the appropriate 

columns 

g) Confirming that the submitted rates are not abnormally low 

h) Confirming that the submitted rates are not abnormally high 

 

 

3.4.2 The award of contract shall be as per the criteria outlined in the TDS. 
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4 QUALIFICATION FORM SUMMARY 

 
1 2 3 4 5 

Item 

No. 

Qualification Subject Qualification Requirement Document To be 

Completed by 

Tenderer 

For REREC’s Use 
(Qualification 
met or Not Met) 

1 Nationality Nationality in accordance with ITT 3.6 Forms ELI – 1.1 and 
1.2, with attachments 

 

2 Tax Obligations for 

Kenyan Tenderers 

Has produced a current tax clearance certificate or tax exemption 

certificate issued by the Kenya Revenue Authority in accordance 

with ITT 3.14. 

Form of Tender  

3 Conflict of Interest No conflicts of interest in accordance with ITT 3.3 Form of Tender  
4 PPRA Eligibility Not having been declared ineligible by the PPRA as described in 

ITT 3.8 
Form of Tender  

5 State- owned Enterprise Meets conditions of ITT 3.7 Forms ELI – 1.1 
and 1.2, with 
attachments 

 

6 Goods, equipment and 

services to be supplied 

under the contract 

To have their origin in any country that is not determined 

ineligible under ITT 4.1 

Forms ELI – 1.1 

and 1.2, with 

attachments 

 

7 History of Non-Performing 
Contracts 

Non-performance of a contract did not occur as a result of 
contractor default since 1st January [2018]. 

Form CON-2  

8 Suspension Based on 

Execution of 

Tender/Proposal Securing 

Declaration by Rural 

Electrification and 

Renewable Energy 

Corporation 

Not under suspension based on-execution of a Tender/Proposal 

Securing Declaration pursuant to ITT 19.9 

Form of Tender  

9 Pending Litigation Tender’s financial position and prospective long-term profitability 

still sound according to criteria established in 3.1 and assuming 

that all pending litigation will NOT be resolved against the 

Tenderer. 

Form CON – 2  

10 Litigation History No consistent history of court/arbitral award decisions against the 
Tenderer since 1st January [2018] 

Form CON – 2  
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11 Financial Capabilities (i) The Tenderer shall demonstrate that it has access to, or has 

available, liquid assets, unencumbered real assets, lines of credit, 

and other financial means (independent of any contractual 

advance payment) sufficient to meet the construction cash flow 

requirements estimated as Kenya Shillings [Value of this 

Contract] equivalent for the subject contract(s) net of the 

Tenderer’s other commitments. 
(ii) The Tenderers shall also demonstrate, to the satisfaction of 
Rural Electrification and Renewable Energy Corporation, that it 

has adequate sources of finance to meet the cash flow 

requirements on works currently in progress and for future 

contract commitments. 

(iii) The audited balance sheets or, if not required by the laws of 

the Tenderer’s country, other financial statements acceptable to 

Rural Electrification and Renewable Energy Corporation, for the 

last [three] years shall be submitted and must demonstrate the 

current soundness of the Tenderer’s financial position and 

indicate its prospective long-term profitability. 

Form FIN – 3.1, with 
attachments 

 

12 Power Line Construction 

Experience 

Experience under construction contracts in the role of power line 

construction contractor for at least the last [five] years, starting 1st 

January, 2018. 

Form EXP – 4.1  

13 Specific Construction 

& Contract 

Management 

Experience (Relevant 

to Powerline 

Construction) 

A minimum number of [five] similar contracts specified below 

that have been satisfactorily and substantially completed as a 

prime contractor, joint venture member, management contractor 

or sub-contractor between 1st January [2018] and tender 

submission deadline i.e. 5 (number) contracts, each of minimum 

value Kenya shillings 5,000,000.00 equivalent. 

The similarity of the contracts shall be based on the following: 

Scope of Works including excavations, Reinforcement concrete 

works, Masonry works, Roofing works, Finishes, openings, 

External civil works, and for the specialized subcontractors; 

specialized electrical installations and internal plumbing and 

drainage works 

Form EXP 4.2(a)  
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QUALIFICATION FORMS 

 

1. FORM EQU: EQUIPMENT 

 
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to 
meet the requirements for the key equipment listed in Section III, Evaluation and Qualification 
Criteria. A separate Form shall be prepared for each item of equipment listed, or for alternative 
equipment proposed by the Tenderer. 

 

EQU: EQUPMENT I; MOTOR VEHICLE – HIAB/10TONNE AND ABOVE 

 

Attach Logbook copy/Agreement 

 
Item of equipment 

Motor 

Vehicle/Equipment 

information 

Make Model Registration No. 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 
 Owned  
 Rented  
 Leased  
 Specially manufactured 

 

 

Fill the form below if motor vehicle/equipment above is not owned by the Tenderer. 

 

 
Owner Name of owner 

Address of owner 

Telephone 
 

Contact name and title 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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EQU: EQUPMENT I; MOTOR VEHICLE – PICK UP 

 

Attach Logbook copy/Agreement 

 
Item of equipment 

Motor Vehicle 

information 

Make Model Registration No. 

Capacity Year of manufacture 

Current status Current location 

Details of current commitments 

Source Indicate source of the equipment 
 

 Owned  
 Rented  
 Leased  
 Specially manufactured 

 

 

 

Fill the form below if motor vehicle above is not owned by the Tenderer. 

 

 
Owner Name of owner 

Address of owner 

Telephone 
 

Contact name and title 

Agreements Details of rental / lease / manufacture agreements specific to the project 
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EQU: EQUPMENT II; OTHER TOOLS AND EQUIPMENT 

 

The Tenderer must demonstrate availability/ownership of the tools listed hereafter:  

 

Tools and Equipment Type Minimum 
No. 
Required 

Mandatory For REREC’s Use 
(Provided or 
Not provided) 

Pick up 1 Provide Proof  

Hiab/10tonnes trucks and above 1 Provide Proof  
Axes 1 YES  
Auger bits Assorted YES  

Come along clamps Assorted YES  

Climbing irons for Wooden and Concrete 

Poles 
Assorted YES  

D shackles 4 YES  

Tensioning ratchet for LV conductors 2 YES  

Draw Vices – Large 4 YES  

Earth Scoops 4 YES  

Earth harness 1 YES  

First aid kit 1 YES  

Ladders – erection – 1 YES  

Link sticks 1 YES  

Sling 2 ton 2 YES  

Shovels 2 YES  

Sisal ropes 4 YES  
Safety belts 5 Pairs YES  

Safety gloves 5 Pairs YES  

Safety helmets 5 YES  

Safety boots 5Pairs YES  

Spirit Level 2 YES  

Warning Notices 2 YES  

Wire Cutters 24’’ 2 YES  

Wire twisters 1 YES  

3 ton Chain blocks 1 YES  
Live line tester 1 YES  

Earth Megger 1 YES  

Digital Clamp on Meter 1 YES  

 

 
Attach evidence of ownership such as contracts, purchase receipts or any proof of acquisition. 
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2. FORM PER -1 

 

Contractor's Representative and Key Personnel Schedule 

 
Tenderers should provide the names and details of the suitably qualified Contractor's Representative 
and Key Personnel to perform the Contract. The data on their experience should be supplied using 
the Form PER-2 below for each candidate. Detailed CVs for each personnel should be provided 

 

Contractor' Representative and Key Personnel 

 
1. Title of position: Team Leader/Project Manger 

Name of candidate: 

Duration of appointment:  

Time commitment: for this position:  

Academic Qualification (s)  

2. Title of position: Safety Officer 

Name of candidate: 

Duration of appointment:  

Time commitment: for this position:  

Academic Qualification (s)  

3. Title of position: Technician I 

Name of candidate: 

Duration of appointment:  

Time commitment: for this position:  

Academic Qualification (s)  

4. Title of position: Technician II 

Name of candidate: 

Duration of appointment:  

Time commitment: for this position:  

Academic Qualification (s)  
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FORM PER-2: 

 

Resume and Declaration - Contractor's Representative and Key Personnel. 

 
Summarize professional experience in reverse chronological order. Indicate particular technical and 
managerial experience relevant to power line construction. 

 

 

Position [#1]: Project Manager 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details Address of the Tenderer : 

Telephone: Contact (manager / personnel 
officer): 

Fax:  

Job title: Years with present Tenderer: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to Power line Construction.  

 

Project Role 
Duration of 
involvement 

Relevant experience 

[main project 

details] 

[role and 
responsibilities on the 
project] 

 

[time in role] 
[Describe the experience relevant 

to this position] 

    

    

    

 

 

Bidders are required to attach CVs and relevant academic/professional certificates 

 

 

 

Name of Tenderer 
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Declaration 

 
I, the undersigned ……………………………………………………….. (Insert name of Project 
Manager/Team Leader), certify that to the best of my knowledge and belief, the information contained 
in this Form PER-2 correctly describes myself, my qualifications and my experience. 

 
I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender:  

 
Commitment Details 

Commitment to duration of contract: [insert 

period (start and end dates) for which this 

Contractor’s Representative 
or Key Personnel is available to work on 
this contract] 

 

Time commitment: 
[insert period (start and end dates) for which 

this Contractor’s Representative or Key 

Personnel is available to work 
on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

 

Name of Project Manager/Team Leader    

 

Signature:    

 

Date: ……/…………/……….. (day month year):  

 

 

Signature of authorized representative of The Tenderer: 

 

Tenders Name:   

 

Signature:   

 

 

Date: (day month year):    
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FORM PER-2: CONT’D 

 

 

 

Position [#2]: Safety Officer 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details Address of the Tenderer : 

Telephone: Contact (manager / 
personnel officer): 

Fax:  

Job title: Years with present Tenderer: 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to Power line Construction.  

 

Project Role 
Duration of 
involvement 

Relevant experience 

[main project 

details] 

[role and 
responsibilities on the 
project] 

 

[time in role] 
[Describe the experience relevant 

to this position] 

    

    

    

 

 

Bidders are required to attach CVs and relevant academic/professional certificates 

 

 

Declaration 

 
I, the undersigned ……………………………………………………….. (Insert name of Safety 
Officer), certify that to the best of my knowledge and belief, the information contained in this Form 
PER-2 correctly describes myself, my qualifications and my experience. 

Name of Tenderer 
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I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender:  

 
Commitment Details 

Commitment to duration of contract: [insert period 

(start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on 

this contract] 

 

Time commitment: 
[insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

 

Name of Safety Officer    

 

Signature:    

 

Date: ……/…………/……….. (day month year):  

 

 

Signature of authorized representative of The Tenderer: 

 

Tenders Name:   

 

Signature:   

 

 

Date: (day month year):    

 

 

  



Page 51 of 154  

FORM PER-2: CONT’D 

 

 

 

Position [#2]: Technician I 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details Address of the Tenderer : 

Telephone: Contact (manager / 
personnel officer): 

Fax:  

Job title: Years with present Tenderer: 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to Power line Construction.  

 

Project Role 
Duration of 
involvement 

Relevant experience 

[main project 

details] 

[role and 
responsibilities on the 
project] 

 

[time in role] 
[Describe the experience relevant 

to this position] 

    

    

    

 

Bidders are required to attach CVs and relevant academic/professional certificates 

 

 

Declaration 

 
I, the undersigned ……………………………………………………….. (Insert name of Technician 
I), certify that to the best of my knowledge and belief, the information contained in this Form PER-2 
correctly describes myself, my qualifications and my experience. 

 

Name of Tenderer 
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I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender:  

 
Commitment Details 

Commitment to duration of contract: [insert period 

(start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on 

this contract] 

 

Time commitment: 
[insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

 

Name of Technician I    

 

Signature:    

 

Date: ……/…………/……….. (day month year):  

 

 

Signature of authorized representative of The Tenderer: 

 

Tenders Name:   

 

Signature:   

 

 

Date: (day month year):    
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FORM PER-2: CONT’D 

 

 

 

Position [#2]: Technician II 

Personnel 
information 

Name: Date of birth: 

 Address: E-mail: 

 Professional qualifications: 

Academic qualifications: 

Language proficiency: 

Details Address of the Tenderer : 

Telephone: Contact (manager / 
personnel officer): 

Fax:  

Job title: Years with present Tenderer: 

 

 

Summarize professional experience in reverse chronological order. Indicate particular technical and 

managerial experience relevant to Power line Construction.  

 

Project Role 
Duration of 
involvement 

Relevant experience 

[main project 

details] 

[role and 
responsibilities on the 
project] 

 

[time in role] 
[Describe the experience relevant 

to this position] 

    

    

    

 

Bidders are required to attach CVs and relevant academic/professional certificates 

 

 

Declaration 

 
I, the undersigned ……………………………………………………….. (Insert name of Technician 
II), certify that to the best of my knowledge and belief, the information contained in this Form PER-2 
correctly describes myself, my qualifications and my experience. 

 

Name of Tenderer 
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I confirm that I am available as certified in the following table and throughout the expected time schedule 
for this position as provided in the Tender:  

 
Commitment Details 

Commitment to duration of contract: [insert period 

(start and end dates) for which this Contractor’s 

Representative or Key Personnel is available to work on 

this contract] 

 

Time commitment: 
[insert period (start and end dates) for which this 

Contractor’s Representative or Key Personnel is 

available to work on this contract] 

 

 

I understand that any misrepresentation or omission in this Form may: 

a) be taken into consideration during Tender evaluation; 

b) result in my disqualification from participating in the Tender; 

c) result in my dismissal from the contract. 

 

Name of Technician II    

 

Signature:    

 

Date: ……/…………/……….. (day month year):  

 

 

Signature of authorized representative of The Tenderer: 

 

Tenders Name:   

 

Signature:   

 

 

Date: (day month year):    
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3. TENDERER’S QUALIFICATION WITHOUT PRE-QUALIFICATION 

 
To establish its qualifications to perform the contract in accordance with Section III, Evaluation and 
Qualification Criteria the Tenderer shall provide the information requested in the corresponding 
Information Sheets included hereunder. 

4.1 FORM ELI -1.1 

Tenderer Information Form 
 
Date:    

 

ITT No. and title: ______   _________ 

 

Tenderer's name: 

In case of Joint Venture (JV), name of each member: 

Tenderer's actual or intended country of registration: 
[indicate country of Constitution] 

Tenderer's actual or intended year of incorporation: 

Tenderer's legal address [in country of registration]: 

Tenderer's authorized representative information 

Name:   

Address:   

Telephone/Fax numbers:      

E-mail address:    

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

documents of registration of the legal entity named above, in accordance with ITT 3.6 

 In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5 

 In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents 

establishing: 

 Legal and financial autonomy 

 Operation under commercial law 

 Establishing that the Tenderer is not under the supervision of Rural Electrification and Renewable 

Energy Corporation 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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4.2 FORM ELI -1.2 

 

Tenderer's JV Information Form 

(to be completed for each member of Tenderer’s JV) (N/A) 
 
Date: __________________________________________ 

 

ITT No. and title: _________________________________ 

 

Tenderer’s JV name: 

JV member’s name: 

JV member’s country of registration: 

JV member’s year of constitution: 

JV member’s legal address in country of constitution: 

JV member’s authorized representative information 

Name:  

Address:  

Telephone/Fax numbers:    

E-mail address:    

1. Attached are copies of original documents of 

 Articles of Incorporation (or equivalent documents of constitution or association), and/or 

registration documents of the legal entity named above, in accordance with ITT 3.6. 

 In case of a state-owned enterprise or institution, documents establishing legal and financial 

autonomy, operation in accordance with commercial law, and that they are not under the 

supervision of Rural Electrification and Renewable Energy Corporation 

, in accordance with ITT 3.8. 

 

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership. 
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4.3 FORM CON – 2 

 
Historical Contract Non-Performance, Pending Litigation and Litigation History 

 

Tenderer’s Name:    

Date:    

JV Member’s Name                        N/A   ITT No. and title:    

 

Non-Performed Contracts in accordance with Section III, Evaluation and Qualification Criteria 

 Contract non-performance did not occur since 1st January 2018 specified in Section III, 

Evaluation and Qualification Criteria, Sub-Factor 2.1. 

 

 Contract(s) not performed since 1st January 2018 specified in Section III, Evaluation and 

Qualification Criteria, requirement 2.1 

Year Non- performed 

portion of contract 

(Amount and 

Percentage 

Contract Identification no. Total Contract Amount 

(current value, currency, 

exchange rate and 
Kenya Shilling equivalent) 

  Contract Identification: 

……………………………..... 
Procuring Entity: …………… 
………………………………. 
………………………………. 
Reason(s) for nonperformance:… 
………………………………… 
………………………………… 
 

 

Pending Litigation, in accordance with Section III, Evaluation and Qualification Criteria 

 No pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub- 
Factor 2.3. 
 

 Pending litigation in accordance with Section III, Evaluation and Qualification Criteria, Sub-Factor 2.3 
as indicated below. 
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Year of 

dispute 

Amount in 

dispute 

(currency) 

Contract Identification Total Contract Amount 

(currency), Kenya Shilling 

Equivalent (exchange rate) 

   Contract Identification:                

Procuring Entity:    

Address of Procuring Entity: 

  
Matter in dispute:    
Party who initiated the dispute:    
Status of dispute:    
Contract 

Identification: 

Address of Procuring Entity:  

Matter in dispute: 
Party who initiated the 
dispute: Status of dispute: 

 

Litigation History in accordance with Section III, Evaluation and Qualification Criteria 

 

 No Litigation History in accordance with Section III, Evaluation and Qualification 

Criteria, Sub-Factor 2.4. 

 Litigation History in accordance with Section III, Evaluation and Qualification Criteria, 

Sub- Factor 2.4 as indicated below. 

Year of 

award 

Outcome as 

percentage 

of Net 

Worth 

Contract Identification Total Contract Amount 

(currency), Kenya Shilling 
Equivalent (exchange rate) 

 [insert 
percentage] 

Contract Identification no.: 

…………………………………

…………………………........... 

Name of Procuring 

Entity……………………………

……………………… 

Address of Procuring Entity: 

………………………………………

…………………………… 

Matter in dispute: ……………… 

…………………….………………. 

Party who initiated the dispute: 

…………………………………..

Reason(s) for Litigation and award 

decision……………………………… 

……………………………………….. 

………………………………………

………………………………………

………………………………………

………………………………………. 

[insert amount] 
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4.4 FORM FIN – 3.1:  

 

Financial Situation and Performance 

 

Tenderer’s Name:    
Date:    
JV Member’s Name                     N/A   ITT No. and title:    

 

4.4.1. Financial Data 

 

Type of Financial 

information in  

(currency) 

Historic information for previous years, 

(amount in currency, currency, exchange rate*, USD equivalent) 

 Year 1 Year 2 Year 3 Year 4 Year 5 

Statement of Financial Position (Information from Balance Sheet) 

Total Assets (TA)  
    

Total Liabilities (TL)  
    

Total Equity/Net Worth 
(NW) 

 
    

Current Assets (CA)  
    

Current Liabilities (CL)  
    

Working Capital (WC)  
    

Information from Income Statement 

Total Revenue (TR)  
    

Profits Before Taxes 
(PBT) 

 
    

Cash Flow Information 

Cash Flow from 

Operating Activities 
 

    

 

*Refer to ITT 15 for the exchange rate 
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4.4.2 Sources of Finance 

 

Specify sources of finance to meet the cash flow requirements on works currently in progress and 

for future contract commitments. 

 

No. Source of finance Amount (Kenya Shilling equivalent) 

1 
  

2 
  

3 
  

 

4.4.3 Financial documents 

 

The Tenderer and its parties shall provide copies of financial statements for 2 years pursuant Section 

III, Evaluation and Qualifications Criteria, Sub-factor 3.1. The financial statements shall: 

(a) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated 

entity (such as parent company or group member). 

(b) be independently audited or certified in accordance with local legislation. 

(c) be complete, including all notes to the financial statements. 

(d) correspond to accounting periods already completed and audited. 

 

 Attached are copies of financial statements1 for the 2 years required above; and complying with the 

requirements 
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4.5 FORM FIN – 3.2: 

 

Average Annual Construction Turnover 

 

Tenderer’s Name:    

Date:    

JV Member’s Name                         N/A   

ITT No. and title: ____________________________________________________________________ 

___________________________________________________________________________________ 

 

Annual turnover data (construction only) 

Year Amount Currency Exchange rate Kenya Shilling 
equivalent 

    

    

    

    

    

Average Annual 

Construction 
Turnover * 

   

 

* See Section III, Evaluation and Qualification Criteria, Sub-Factor 3.2. 
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4.6 FORM FIN – 3.3:  

 

Financial Resources 

 

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, 

and other financial means, net of current commitments, available to meet the total construction cash 

flow demands of the subject contract or contracts as specified in Section III, Evaluation and 

Qualification Criteria 

 

 
Financial Resources 

No. 
Source of financing Amount (Kenya Shilling 

equivalent) 

1 
  

2 
  

3 
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4.7 FORM FIN – 3.4:  

 

Current Contract Commitments / Works in Progress 

 

Tenderers and each member to a JV should provide information on their current commitments on 

all contracts that have been awarded, or for which a letter of intent or acceptance has been 

received, or for contracts approaching completion, but for which an unqualified, full completion 

certificate has yet to be issued. 

 

Current Contract Commitments (on-going works) 

 

Name of Procuring Entity 

Contact Address,  

Tel, 

Value of Outstanding 

Work Current Kenya 

Shilling month 

Equivalent 

 

Estimated 

Completion 

Date 

Average Monthly 

Invoicing Over 

Last Six Months 

[Kenya Shilling 

/month)] 

1 Name: 

 

Address: 

Tel: 

 

   

2 Name: 

 

Address: 

Tel: 

   

3 Name: 

 

Address: 

Tel: 

   

4 Name: 

 

Address: 

Tel: 

   

5 Name: 

 

Address: 

Tel: 
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4.8 FORM EXP - 4. 1 

 
SPECIFIC/POWER LINE CONSTRUCTION EXPERIENCE. 

This form must be verified and signed by the REREC Construction Manager/Regional Manager or KPLC D&C/O&M in Charge 

 

Tenderer’s Name: ___________________________________________________________________Date: ____________________   

JV Member’s Name_______________N/A____________________________  ITT No. and title: ________________________________ 

Page of pages 

 

 

Brief description of Powerline Construction Services offered in the past five years: 

 

 

 

Experience of the company in power line construction: 

 

No. 

Project Name Ref. No. Voltage 

Levels 

involved 

Scope (kms 

of line, No. of 

Transformers) 

Contract 

Amount 

in Kshs. 

Commencement 

Date 

Completion 

Date 

1 

 

 

      

2 

 

 

      

3 

 

 

      

4 

 

 

      

5 
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No. 

Project Name Ref. No. Voltage 

Levels 

involved 

Scope (kms 

of line, No. of 

Transformers) 

Contract 

Amount 

in Kshs. 

Commencement 

Date 

Completion 

Date 

6 

 

 

      

7 

 

 

      

8 

 

 

      

9 

 

 

      

10 

 

 

      

 

Verified By: 

 

Name ………………………………………………………… S/No…………………………  Designation……………………………………  

 

 

REREC/KPLC Stamp……………………………………………  Date……………………………….. 

 

NOTE: 

1. Bidders must attach supporting document such as completion certificates, contracts and Purchase orders 

2. Attach scanned original form(s), only scanned originals shall be accepted. 

3. Bidders may attach a separate sheet if the declared number of projects cannot fit in the above table. 
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4.9 FORM EXP - 4.2(a) 

 

 

Specific Construction and Contract Management Experience 

 

Tenderer’s Name:    

Date:    

JV Member’s Name    ITT No. and title:    

 

Similar Contract No. Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime Contractor 

 

Member in  JV 

 

Management   

Contractor 

 

Sub-

contra

ctor 

 

Total Contract Amount  Kenya Shilling 

If member in a JV or sub-

contractor, 

specify participation in total 

Contract  amount 

   

Procuring Entity's Name:  

Address: 

Telephone/fax 

number E-mail: 
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4.10 FORM EXP - 4.2 (a) (cont.) 

 

Specific Construction and Contract Management Experience (cont.) 

 

Similar Contract No. Information 

Description of the similarity in accordance 

with Sub-Factor 4.2(a) of Section III: 

 

1. Amount  

2. Physical size of required works 

items 

 

3. Complexity  

4. Methods/Technology  

5. Construction rate for key activities  

6. Other Characteristics  
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4.11 FORM EXP - 4.2(b) 

 

Construction Experience in Key Activities (Not applicable under this tender) 

Tenderer's Name:     Date: _______________________________ 

Tenderer's JV Member Name:   NA____________ 

Sub-contractor's      Name2      (as      per      ITT      34): ITT No. and title: __________________________ 

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and 

Section III, Evaluation and Qualification Criteria, Sub-Factor 4.2. 

1. Key Activity No One: ___________________________ 

 Information 

Contract Identification  

Award date  

Completion date  

Role in Contract Prime Contractor 

 

Member in 

JV 

 

Management 

Contractor 

 

Sub-contractor 

 

Total Contract Amount  Kenya Shilling 

Quantity (Volume, number or rate 

of production, as applicable) 

performed under the contract per 

year or part of the year 

Total quantity in 

the contract 

(i) 

Percentage participation 

(ii) 

Actual Quantity 

Performed 

(i) x (ii) 

Year 1    

Year 2    

Year 3    

Year 4    

Procuring Entity’s Name:  

Address: 

Telephone/fax 

number E-mail: 

 

Description of the key activities in 

accordance with Sub-Factor 4.2(b) 

of Section III: 
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OTHER FORMS 

 

1. FORM OFTENDER 

INSTRUCTIONS TO TENDERERS 

 
i) The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly 

showing the Tenderer's complete name and business address. 

ii) All italicized text is to help Tenderer in preparing this form. 

iii) Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER 
DETERMINATION and the SELFDECLARATION OF THE TENDERER attached to this 
Form of Tender. 

iv) The Form of Tender shall include the following Forms duly completed and signed by the 

Tenderer. 

• Tenderer's Eligibility- Confidential Business Questionnaire 

• Certificate of Independent Tender Determination 

• Self-Declaration of the Tenderer 

 

Date of this Tender submission: ……………………………………………………… 

 

Request for Tender No.: ………………………………………. 

 

Name and description of Tender ……………………………………………………….………. 

 

……………………………………………………………………………………………... 

 

Alternative No.: …………………………………………………………………….. 

 

To: Rural Electrification and Renewable Energy Corporation 

P.O Box 34585-00100 

Nairobi. 

 

Dear Sirs, 

 
1. In accordance with the Conditions of Contract, Specifications, Drawings and Bills of 

Quantities for the execution of the above named Works, we, the undersigned offer to 
construct and complete the Works and remedy any defects therein for the sum of 
Kenya Shillings [[Amount in figures]……………………………………………………………. 
 
Kenya Shillings [amount in words…………………………………………..…………………….. 
 
……………………………………………………………………………………………………….... 

 

The above amount includes foreign currency amount (s) of [state figure or a percentage and 
currency] [figures]…………………………………………………………………………… 

 
The percentage or amount quoted above does not include provisional sums, and only allows 
not more than two foreign currencies. 

 
2. We undertake, if our tender is accepted, to commence the Works as soon as is reasonably 
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possible after the receipt of the Project Manager's notice to commence, and to complete the 
whole of the Works comprised in the Contract within the time stated in the Special 
Conditions of Contract. 

 
3. We agree to adhere by this tender for a period of 196 days, and it shall remain binding upon 

us and may be accepted at any time before expiration of this period. 

 

4. Unless and until a formal Agreement is prepared and executed this tender together with your 
written acceptance thereof, shall constitute a binding Contract between us. We further 
understand that you are not bound to accept the lowest or any tender you may receive. 

 

5. We, the undersigned, further declare that: 

i) No reservations: We have examined and have no reservations to the tender document, 
including Addenda issued in accordance with ITT 28; 

ii) Eligibility: We meet the eligibility requirements and have no conflict of interest in 
accordance with ITT 3 and 4; 

iii) Tender-Securing Declaration: We have not been suspended nor declared ineligible by 
Rural Electrification and Renewable Energy Corporation based on execution of a 
Tender-Securing or Proposal-Securing Declaration in Rural Electrification and 
Renewable Energy Corporation 's Country in accordance with ITT 19.8; 

iv) Conformity: We offer to execute in conformity with the tendering documents and in 
accordance with the implementation and completion specified in the construction 
schedule, the following Works: [insert a brief description of the Works]; 

 
v) Tender Price: The total price of our Tender, excluding any discounts offered in item 

1 above is: _____________________________________ 

 
vi Option 1, in case of one lot: Total price is: Kshs.…………………….. figures and in 

words Kshs. ………………………………………………………..…………………………… 
……………………………………………………………………………..…………………….. 
indicating the various amounts and the respective currencies]; Or 

 

vii) Discounts: The discounts offered and the methodology for their application are: 

viii) The discounts offered are: ……………………….. [Specify in detail each discount 

offered.] 

ix) The exact method of calculations to determine the net price after application of 
discounts is shown below: [Specify in detail the method that shall be used to apply  the 
discounts]; 

x) Tender Validity Period: Our Tender shall be valid for the period specified in TDS 
18.1 (as amended, if applicable) from the date fixed for the Tender submission 
deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain binding 
upon us and may be accepted at any time before the expiration of that period; 

xi) Performance Security: If our Tender is accepted, we commit to obtain a Performance 
Security in accordance with the Tendering document; 

xii) One Tender Per Tenderer: We are not submitting any other Tender(s) as an individual 
Tender, and we are not participating in any other Tender(s) as a Joint Venture member 
or as a subcontractor, and meet the requirements of ITT 3.4, other than alternative 
Tenders submitted in accordance with ITT 13.3; 

xiii) Suspension and Debarment: We, along with any of our subcontractors, suppliers, 
Project Manager, manufacturers, or service providers for any part of the contract, are 
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not subject to, and not controlled by any entity or individual that is subject to, a 
temporary suspension or a debarment imposed by the Public Procurement Regulatory 
Authority or any other entity of the Government of Kenya, or any international 
organization. 

xiv) State-owned enterprise or institution: [select the appropriate option and delete the 
other]  

 We are not a state-owned enterprise or institution  

 We are a state-owned enterprise or institution but meet the requirements of 
ITT 3.8; 

xv) Commissions, gratuities, fees: We have paid, or will pay the following commissions, 
gratuities, or fees with respect to the tender process or execution of the Contract: [insert 
complete name of each Recipient, its full address, the reason for which each 
commission or gratuity was paid and the amount and currency of each such 
commissionor gratuity]. 

 
Name of 
Recipient 

Address Reason Amount 

    

    

    

 

(If none has been paid or is to be paid, indicate “none.”) 

xvi) Binding Contract: We understand that this Tender, together with your written 
acceptance thereof included in your Letter of Acceptance, shall constitute a binding 
contract between us, until a formal contract is prepared and executed; 

 
xvii) Not Bound to Accept: We understand that you are not bound to accept the lowest 

evaluated cost Tender, the Most Advantageous Tender or any other Tender that you may 
receive; 

 
xviii) Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person 

acting for us or on our behalf engages in any type of Fraud and Corruption; 

xix) Collusive practices: We hereby certify and confirm that the tender is genuine, non- 
collusive and made with the intention of accepting the contract if awarded. To this effect 
we have signed the “Certificate of Independent Tender Determination” attached below. 

 
xx) We undertake to adhere by the Code of Ethics for Persons Participating in Public 

Procurement and Asset Disposal, copy available from www.ppra.go.ke during the 
procurement process and the execution of any resulting contract. 

 

xxi) We, the Tenderer, have completed fully and signed the following Forms as part of our 

Tender: 
a) Tenderer's Eligibility; Confidential Business Questionnaire – to establish we are not 

in any conflict to interest. 
b) Certificate of Independent Tender Determination – to declare that we completed the 

tender without colluding with other tenderers. 
c) Self-Declaration of the Tenderer – to declare that we will, if awarded a contract, not 

engage in any form of fraud and corruption. 
d) Declaration and commitment to the Code of Ethics for Persons Participating in 

Public Procurement and Asset Disposal 

http://www.ppra.go.ke/
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Further, we confirm that we have read and understood the full content and scope of fraud and 
corruption as informed in “Appendix 1- Fraud and Corruption” attached to the Form of 
Tender. 

 

Name of the Tenderer: ……………………………………………………………………. 

 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: 
………………………………………………………………………………………………. 

 

Title of the person signing the Tender:……………………………………………………. 

 

Signature of the person named above: …………………….…………………………….. 

Date signed ………………/……………./……………… 

 
Notes 
** Person signing the Tender shall have the power of attorney given by the Tenderer to be 
attached with the Tender. 
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A. TENDERER’S ELIGIBILITY- CONFIDENTIAL BUSINESS QUESTIONNAIRE 

Instruction to Tenderer 

 
Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender 
is a JV. Tenderer is further reminded that it is an offence to give false information on this Form. 

 

(a) Tenderer's details 

 

 ITEM DESCRIPTION 

1 Name of Rural Electrification and 
Renewable Energy Corporation 

 

2 Reference Number of the Tender  

3 Date and Time of Tender Opening  

4 Name of the Tenderer  
5 Full Address and Contact Details of 

the Tenderer. 

1. Country ………………………..………..… 
2. City / Town ………………….……………. 
3.   Location …………………….……………. 
4.   Building …………………….……………. 
5. Floor ………………….……..……………. 
6.   Postal Address ………….…………..……. 
7.   Plot No. ………………….…..…………… 
8. Name and email of contact person. 

………………………………………. 
………………………………………. 

6 Current Trade License Registration 
Number and Expiring date 

Number:…………………………………….. 

 

Date of Expiry………………………………. 
7 Name, country and full address (postal 

and physical addresses, email, and 
telephone number) of Registering 
Body/Agency 

 

8 Description of Nature of Business  

9 Maximum value of business which 
the Tenderer handles. 

 

10 State if Tenders Company is listed in 

stock exchange, give name and full 

address (postal and physical addresses, 

email, and telephone number) of state 

which stock exchange 

 

 

General and Specific Details 

 

b) Sole Proprietor, provide the following details. 

Name in full  Age___________ Nationality____________ 

 

Country of Origin Citizenship    
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c) Partnership, provide the following details. 

 

 Names of Partners Nationality Citizenship % Shares owned 

1     
2     
3     

 

d) Registered Company, provide the following details. 

 

i) Private or public Company _________________________________ 

 

ii) State the nominal and issued capital of the Company_____________________ 

 

iii) Nominal Kenya Shillings (Equivalent) ............................... ……………………. 

Issued Kenya Shillings Equivalent)....................................................................... 

iv) Give details of Directors as follows. 

 

 Names of Director Nationality Citizenship % Shares owned 

1     

2     

3     

 

(e) DISCLOSURE OFINTEREST- Interest of the Firm in Rural Electrification and 

Renewable Energy Corporation. 

 
i) Are there any person/persons in (Rural Electrification and Renewable Energy 

Corporation) who has/have an interest or relationship in this firm? 
Yes/No……………………… 

 

If yes, provide details as follows. 

 

 Names of Person Designation in Rural 
Electrification and Renewable 
Energy Corporation 

Interest or Relationship with 
Tenderer 

1    
2    
3    

 

ii) Conflict of interest disclosure 
 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of 

the relationship with 

Tenderer 

1 Tenderer is directly or indirectly controls, is 
controlled by or is under common control with 
another tenderer. 
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 Type of Conflict Disclosure 

YES OR 

NO 

If YES provide details of 

the relationship with 

Tenderer 

2 Tenderer receives or has received any direct or 
indirect subsidy from another tenderer. 

  

3 Tenderer has the same legal representative as 
another tenderer 

  

4 Tender has a relationship with another tenderer, 
directly or through common third parties, that puts 
it in a position to influence the tender of another 
tenderer, or influence the decisions of Rural 
Electrification and Renewable Energy Corporation 
regarding this tendering process. 

  

5 Any of the Tenderer’s affiliates participated as a 

consultant in the preparation of the design or 

technical specifications of the works that are the 

subject of the tender. 

  

6 Tenderer would be providing goods, works, non- 

consulting services or consulting services during 

implementation of the contract specified in this 

Tender Document. 

  

7 Tenderer has a close business or family 

relationship with a professional staff of Rural 

Electrification and Renewable Energy Corporation 

who are directly or indirectly involved in the 

preparation of the Tender document or 

specifications of the Contract, and/or the Tender 

evaluation process of such contract. 

  

8 Tenderer has a close business or family 

relationship with a professional staff of Rural 

Electrification and Renewable Energy 

Corporation who would be involved in the 

implementation or supervision of the such 

Contract. 

  

9 Has the conflict stemming from such 

relationship stated in item 7 and 8 above been 

resolved in a manner acceptable to Rural 

Electrification and Renewable Energy 

Corporation throughout the tendering process 

and execution of the Contract. 

  

 

f) Certification 

 
On behalf of the Tenderer, I certify that the information given above is complete, current 
and accurate as at the date of submission. 

 

Full Name…………………………………………………………. 

 

Title or Designation………………………………………………………….. 

 

Signature……………………………………… Date……………………………………………  
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B. CERTIFICATE OF INDEPENDENT TENDER DETERMINATION 

I, the undersigned, in submitting the accompanying Letter of Tender to the Rural Electrification 

and Renewable Energy Corporation for:__________________________________________ 

[Name and number of tender] in response to the request for tenders made 

by:________________________ Name of Tenderer] do hereby make the following statements 

that I certify to be true and complete in every respect: 

 

I certify, on behalf of [Name of Tenderer] that: 

 

1. I have read and I understand the contents of this Certificate; 

 
2. I understand that the Tender will be disqualified if this Certificate is found not to be true and 

complete in every respect; 

 
3. I am the authorized representative of the Tenderer with authority to sign this Certificate, and 

to submit the Tender on behalf of the Tenderer; 

 
4. For the purposes of this Certificate and the Tender, I understand that the word “competitor” 

shall include any individual or organization, other than the Tenderer, whether or not affiliated 
with the Tenderer, who: 
a) has been requested to submit a Tender in response to this request for tenders; 
b) could potentially submit a tender in response to this request for tenders, based on their 

qualifications, abilities or experience; 

 
5. The Tenderer discloses that [check one of the following [YES/NO], as applicable: 

a) The Tenderer has arrived at the Tender independently from, and without consultation, 
communication, agreement or arrangement with, any competitor; 

b) the Tenderer has entered into consultations, communications, agreements or 
arrangements with one or more competitors regarding this request for tenders, and 
the Tenderer discloses, in the attached document(s), complete details thereof, 
including the names of the competitors and the nature of, and reasons for, such 
consultations, communications, agreements or arrangements;----------- 

 
6. In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has 

been no consultation, communication, agreement or arrangement with any competitor 
regarding: 
a) prices; 
b) methods, factors or formulas used to calculate prices; 
c) the intention or decision to submit, or not to submit, a tender; or 
d) the submission of a tender which does not meet the specifications of the request for 

Tenders; except as specifically disclosed pursuant to paragraph (5)(b) above; 

 
7. In addition, there has been no consultation, communication, agreement or arrangement 

with any competitor regarding the quality, quantity, specifications or delivery particulars of 
the works or services to which this request for tenders relates, except as specifically 
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authorized by the procuring authority or as specifically disclosed pursuant to paragraph 
(5)(b) above; 

 

8. the terms of the Tender have not been, and will not be, knowingly disclosed by the 
Tenderer, directly or indirectly, to any competitor, prior to the date and time of the official 
tender opening, or of the awarding of the Contract, whichever comes first, unless 
otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above. 

 

Name  

Title ___________________________________________________ 

Date       

[Name, title and signature of authorized agent of Tenderer and Date]. 
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C. SELF - DECLARATION FORMS 

FORM SD1 

 

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE 

MATTER OF THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015. 

 

I, ……………………………………., of Post Office Box ................................... being 

a resident of ………………………………….. in the Republic of do hereby make a statement as 

follows: - 

 

1. THAT I am the Company Secretary/ Chief Executive/Managing Director/Principal 

Officer/Director of ………....……………………………….. (insert name of the Company) 

who is a Bidder in respect of Tender No. 

………………….. for ............................ (insert tender title/description) for 

……………………. (insert name of Rural Electrification and Renewable Energy 

Corporation ) and duly authorized and competent to make this statement. 

 

2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from 

participating in procurement proceeding under Part IV of the Act. 

 

3. THAT what is deponed to herein above is true to the best of my knowledge, information and 

belief. 

 

 

…………………………………. …………………………………. ………………………… 

(Title) (Signature) (Date) 

 ()  

Bidder Official Stamp 
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FORM SD2 

 

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY 
CORRUPT OR FRAUDULENT PRACTICE 

 

I, ……………………………………………. of P. O. Box ……........................…………………. 

being a resident of …………………...……………………….. in the Republic of do hereby make 

a statement as follows: - 

 

1. THAT I am the Chief Executive/Managing Director/Principal Officer/Director of 
………............................................................................................... (insert name of the 
Company) who is a Bidder in respect of Tender No. for ………………………..……….. 
(insert tender title/description) for ………………….…………………………………(insert 
procuring entity) and duly authorized and competent to make this statement. 

 
2. THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred 

from participating in procurement proceeding under Part IV of the Act. 

3. THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any 
corrupt or fraudulent practice and has not been requested to pay any inducement to any 
member of the Board, Management, Staff and/or employees and/or agents of Rural 
Electrification and Renewable Energy Corporation . 

 

4. THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any 
inducement to any member of the Board, Management, Staff and/or employees and/or agents 
of…………………………………………………………………………………….. (name 
of procuring entity) 

 
5. THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with 

other bidders participating in the subject tender 

6. THAT the aforesaid bidder does not have any conflict of interest or pecuniary interest with 
any other tenderer participating in this tender 

 

7. THAT what is deponed to herein above is true to the best of my knowledge information and 

belief. 

 

…………………………………. …………………………………. ………………………… 

(Title) (Signature) (Date) 

 

Bidder's Official Stamp 
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DECLARATION AND COMMITMENT TO THE CODE OF ETHICS 

 

I .................................................................................... (person) on behalf of (Name of the 

Business/Company/Firm) ……………………………………………………. declare that I 

have read and fully understood the contents of the Public Procurement & Asset Disposal Act, 

2015, Regulations and the Code of Ethics for persons participating in Public Procurement 

and Asset Disposal and my responsibilities under the Code. 

 

I do hereby commit to abide by the provisions of the Code of Ethics for persons participating in 

Public Procurement and Asset Disposal. 

 

Name of Authorized signatory…………………......................................................... 

 

Sign……………..................... 

 

Position…………………...................................................………........................................... 

 

Office address………………………………………………. 

 

Telephone……………......................…………………. 

 

E-mail……………………………............................................................…............................. 

 

Name of the 

Firm/Company…………….......................................................................................…… 

 

Date………………………………………………………..............................................…. 

 

(Company Seal/ Rubber Stamp where applicable) 

 

 

Witness 

 

Name ………………………………………………………....... 

 

Sign................................................... Date…………………………………………………… 
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D. APPENDIX 1- FRAUD AND CORRUPTION 

(Appendix 1 shall not be modified) 

 

1. Purpose 

 
The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's 
policies and procedures, Public Procurement and Asset Disposal Act (no. 33 of 2015) and 
its Regulation, and any other Kenya's Acts or Regulations related to Fraud and Corruption, 
and similar offences, shall apply with respect to Public Procurement Processes and Contracts 
that are governed by the laws of Kenya. 

 

2. Requirements 

 
The Government of Kenya requires that all parties including   Procuring   Entities, 
Tenderers, (applicants/proposers), Consultants, Contractors and Suppliers; any Sub-
contractors, Sub-consultants, Service providers or Suppliers; any Agents (whether declared or 
not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws 
and Regulation, observe the highest standard of ethics during the procurement process, 
selection and contract execution of all contracts, and refrain from Fraud and Corruption and 
fully comply with Kenya's laws and Regulations as per paragraphs 1.1 above. 

 
Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes 
rules to be followed and actions to be taken in dealing with Corrupt, Coercive, Obstructive, 
Collusive or Fraudulent practices, and Conflicts of Interest in procurement including 
consequences for offences committed. A few of the provisions noted below highlight Kenya's 
policy of no tolerance for such practices and behavior: - 

1) a person to whom this Act applies shall not be involved in any corrupt, coercive, 
obstructive, collusive or fraudulent practice; or conflicts of interest in any procurement 
or asset disposal proceeding; 

2) A person referred to under subsection (1) who contravenes the provisions of that sub- 
section commits an offence; 

3) Without limiting the generality of the subsection (1) and (2), the person shall be: - 

a) disqualified from entering into a contract for a procurement or asset disposal 

proceeding; or 

b) if a contract has already been entered into with the person, the contract shall be 

voidable; 

4) The voiding of a contract by Rural Electrification and Renewable Energy 
Corporation under subsection (7) does not limit any legal remedy Rural 
Electrification and Renewable Energy Corporation may have; 

5) An employee or agent of Rural Electrification and Renewable Energy Corporation 
or a member of the Board or committee of Rural Electrification and Renewable 
Energy Corporation who has a conflict of interest with respect to a procurement: - 

a) shall not take part in the procurement proceedings; 

b) shall not, after a procurement contract has been entered into, take part in any 
decision relating to the procurement or contract; and 

c) shall not be a subcontractor for the bidder to whom was awarded contract, or a 
member of the group of bidders to whom the contract was awarded, but the subcontractor 
appointed shall meet all the requirements of this Act. 
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6) An employee, agent or member described in subsection (1) who refrains from doing 
anything prohibited under that subsection, but for that subsection, would have been 
within his or her duties shall disclose the conflict of interest to Rural Electrification and 
Renewable Energy Corporation ; 

7) If a person contravenes subsection (1) with respect to a conflict of interest described 
in subsection (5)(a) and the contract is awarded to the person or his relative or to 
another person in whom one of them had a direct or indirect pecuniary interest, the 
contract shall be terminated and all costs incurred by the public entity shall be made 
good by the awarding officer. Etc. 

 

In compliance with Kenya's laws, regulations and policies mentioned above, Rural Electrification 

and Renewable Energy Corporation : 

a) Defines broadly, for the purposes of the above provisions, the terms set forth below as 

follows: 

i) “corrupt practice” is the offering, giving, receiving, or soliciting, directly or 
indirectly, of anything of value to influence improperly the actions of another party; 

ii) “fraudulent practice” is any act or omission, including misrepresentation, that 
knowingly or recklessly misleads, or attempts to mislead, a party to obtain 
financial or other benefit or to avoid an obligation; 

 

 
iii) “collusive practice” is an arrangement between two or more parties designed to 

achieve an improper purpose, including to influence improperly the actions of 
another party; 

iv) “coercive practice” is impairing or harming, or threatening to impair or harm, 
directly or indirectly, any party or the property of the party to influence improperly 
the actions of a party; 

v) “obstructive practice” is: 

• deliberately destroying, falsifying, altering, or concealing of evidence 
material to the investigation or making false statements to investigators in 
order to materially impede investigation by Public Procurement Regulatory 
Authority (PPRA) or any other appropriate authority appointed by 
Government of Kenya into allegations of a corrupt, fraudulent, coercive, or 
collusive practice; and/or threatening, harassing, or intimidating any party to 
prevent it from disclosing its knowledge of matters relevant to the 
investigation or from pursuing the investigation; or 

• acts intended to materially impede the exercise of the PPRA's or the 
appointed authority's inspection and audit rights provided for under 
paragraph 2.3 e. below. 

 
b) Defines more specifically, in accordance with the above procurement Act provisions 

set forth for fraudulent and collusive practices as follows: 

 
"fraudulent practice" includes a misrepresentation of fact in order to influence a 
procurement or disposal process or the exercise of a contract to the detriment of Rural 
Electrification and Renewable Energy Corporation or the tenderer or the contractor, 
and includes collusive practices amongst tenderers prior to or after tender submission 
designed to establish tender prices at artificial non-competitive levels and to deprive 
Rural Electrification and Renewable Energy Corporation of the benefits of free and 
open competition. 
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c) Rejects a proposal for award
1 

of a contract if PPRA determines that the firm or 
individual recommended for award, any of its personnel, or its agents, or its sub- 
consultants, sub-contractors, service providers, suppliers and/ or their employees, has, 
directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive 
practices in competing for the contract in question; 

 
d) Pursuant to the Kenya's above stated Acts and Regulations, may sanction or 

recommend to appropriate authority (ies) for sanctioning and debarment of a firm or 
individual, as applicable under the Acts and Regulations; 

e) Requires that a clause be included in Tender documents and Request for Proposal 
documents requiring (i) Tenderers (applicants/proposers), Consultants, Contractors, 
and Suppliers, and their Sub-contractors, Sub-consultants, Service providers, 
Suppliers, Agents personnel, permit the PPRA or any other appropriate authority 

appointed by Government of Kenya to inspect
2 

all accounts, records and other 
documents relating to the procurement process, selection and/or contract execution, 
and to have them audited by auditors appointed by the PPRA or any other appropriate 
authority appointed by Government of Kenya; and 

 
f) Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit 

along with their Applications/Tenders/Proposals a “Self-Declaration Form” as 
included in the procurement document declaring that they and all parties involved in 
the procurement process and contract execution have not engaged/will not engage in 
any corrupt or fraudulent practices. 

 

 

 
1For the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, 
without limitation, (i) applying for pre-qualification, expressing interest in a consultancy, and 
tendering, either directly or as a nominated sub-contractor, nominated consultant, nominated 
manufacturer or supplier, or nominated service provider, in respect of such contract, and (ii) 
entering into an addendum or amendment introducing a material 
modification to any existing contract. 

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-
finding activities undertaken by the Investigating Authority or persons appointed by Rural 
Electrification and Renewable Energy Corporation to address specific matters related to 
investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and 
Corruption, through the appropriate mechanisms. Such activity includes but is not limited to: 
accessing and examining a firm's or individual's financial records and information, and making 
copies thereof as relevant; accessing and examining any other documents, data and information 
(whether in hard copy or electronic format) deemed relevant for the investigation/audit, and 
making copies thereof as relevant; interviewing staff and other relevant individuals; performing 
physical inspections and site visits; and obtaining third party verification of information. 
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FORM OF TENDER SECURITY-[Option 1–Demand Bank Guarantee (not applicable 

under this tender) 

 

Beneficiary:   

 

Request for Tenders No:----------------------------------------- 

 

Date:  TENDER 

GUARANTEE No.:   

Guarantor:    

 

1. We have been informed that  (here in after called "the 
Applicant") has submitted or will submit to the Beneficiary its Tender (here in after called" 
the Tender") for the execution of   

under Request for Tenders No. (“the ITT”). 

2. Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must 
be supported by a Tender guarantee. 

3. At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the 
Beneficiary any sum or sums not exceeding in total an amount of          (    ) upon receipt by 
us of the Beneficiary's complying demand, supported by the Beneficiary's statement, 
whether in the demand itself or a separate signed document accompanying or identifying the 
demand, stating that either the Applicant: 

(a) has withdrawn its Tender during the period of Tender validity set forth in the Applicant's 
Letter of Tender (“the Tender Validity Period”), or any extension thereto provided by the 
Applicant; or 

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender 
Validity Period or any extension there to provided by the Applicant, (i) has failed to execute 
the contract agreement, or (ii) has failed to furnish the Performance. 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our receipt 
of copies of the contract agreement signed by the Applicant and the Performance Security 
and, or (b) if the Applicant is not the successful Tenderer, upon the earlier of (i) our receipt 
of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering 
process; or (ii) thirty days after the end of the Tender Validity Period. 

5. Consequently, any demand for payment under this guarantee must be received by us at the 
office indicated above on or before that date. 

 

 

 

[signature(s)] 

 

. 
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FORMAT OF TENDER SECURITY [Option 2–Insurance Guarantee] (Not applicable 

under this tender) 

 

TENDER GUARANTEE No.:     

1. Whereas ………… [Name of the tenderer] (hereinafter called “the    tenderer”) has 

submitted its tender dated ……… [Date of submission of tender] for the ........... [Name 

and/or description of the tender] (hereinafter called “the Tender”) for the execution 

of under Request for Tenders No. (“the ITT”). 

2. KNOW ALL PEOPLE by these presents that WE ………………… of ………… [Name 

of Insurance Company] having our registered office at …………… (herein after called 

“the Guarantor”), are bound unto …………….. [Rural Electrification and Renewable 

Energy Corporation ] (hereinafter called “the Procuring Entity”) in the sum of

(Currency and guarantee amount) for which 

payment well and truly to be made to the said Procuring Entity, the Guarantor binds itself, 

its successors and assigns, jointly and severally, firmly by these presents. 

Sealed with the Common Seal of the said Guarantor this      day of 20   . 

 

3. NOW, THEREFORE, THE CONDITION OF THIS OBLIGATION is such that if the 

Applicant: 

a) has withdrawn its Tender during the period of Tender validity set forth in the 

Principal's Letter of Tender (“the Tender Validity Period”), or any extension 

thereto provided  by the Principal; or 

 

b) having been notified of the acceptance of its Tender by the Procuring Entity 

during the Tender Validity Period or any extension thereto provided by the 

Principal; (i) failed to execute the Contract agreement; or (ii) has failed to furnish 

the Performance Security, in accordance with the Instructions to tenderers 

(“ITT”) of the Procuring Entity's Tendering document. 

then the guarantee undertakes to immediately pay to the Procuring Entity up to the 

above amount upon receipt of the Procuring Entity's first written demand, without the 

Procuring Entity having to substantiate its demand, provided that in its demand the 

Procuring Entity shall state that the demand arises from the occurrence of any of the 

above events, specifying which event(s) has occurred. 

 

4. This guarantee will expire: (a) if the Applicant is the successful Tenderer, upon our 

receipt of copies of the contract agreement signed by the Applicant and   the 

Performance Security and, or (b) if the Applicant is not the successful Tenderer, 

upon the earlier of (i) our receipt of a copy of the Beneficiary's notification to the 

Applicant of the results of the Tendering process; or (ii)twenty-eight days after the end 

of the Tender Validity Period. 

 

5. Consequently, any demand for payment under this guarantee must be received by us 

at the office indicated above on or before that date. 

 
[Date ] [Signature of the Guarantor] 

 
[Witness] [Seal] 
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TENDER-SECURING DECLARATION FORM (Not applicable under this tender) 

[The Bidder shall complete this Form in accordance with the instructions indicated] 

 
Date: ............................. [insert date (as day, month and year) of Tender Submission] 
Tender No................................... [insert number of tendering process] 
To ................................... [insert complete name of Purchaser] I/We, the undersigned, declare 

that: 

1. I/We understand that, according to your conditions, bids must be supported by a Tender- 

Securing Declaration. 

 
2. I/We accept that I/we will automatically be suspended from being eligible for tendering in 

any contract with the Purchaser for the period of time of [insert number of months or years] 
starting on [insert date], if we are in breach of our obligation(s) under the bid conditions, 
because we – (a) have withdrawn our tender during the period of tender validity specified 
by us in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid 
by the Purchaser during the period of bid validity, (i) fail or refuse to execute the Contract, 
if required, or (ii) fail or refuse to furnish the Performance Security, in accordance with the 
instructions to tenders. 

 
3. I/We understand that this Tender Securing Declaration shall expire if we are not the 

successful Tenderer(s), upon the earlier of: 
a) our receipt of a copy of your notification of the name of the successful Tenderer; or 
b) thirty days after the expiration of our Tender. 

 
4. I/We understand that if I am/we are/in a Joint Venture, the Tender Securing Declaration 

must be in the name of the Joint Venture that submits the bid, and the Joint Venture has not 
been legally constituted at the time of bidding, the Tender Securing Declaration shall be in 
the names of all future partners as named in the letter of intent. 

 

Signed:……………………………………………………………………..…….....….. 

 

Capacity / title (director or partner or sole proprietor, etc.) ……….………….........……. 

 

Name: ………………………………………………………………………………….. 

 

Duly authorized to sign the bid for and on behalf of: [insert complete name of Tenderer] 

 

 

Dated on …………………. day of ....................... [Insert date of signing] Seal or 

 

stamp 
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Appendix to Tender 

 

Schedule of Currency requirements 

 

Summary of currencies of the Tender for [insert name of Section of the 

Works] 

 

 
Name of currency Amounts payable 

Local currency:      

Foreign currency #1:      

Foreign currency #2:      

Foreign currency #3:      

Provisional sums expressed in local currency [To be entered by Rural Electrification and 
Renewable Energy Corporation ] 
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PART II - WORK REQUIREMENTS 
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SERVICE DETAILS /SPECIFICATIONS 

 

 

1.1 General 

 

Rural Electrification and Renewable Energy Corporation requires Contractors for Labour and 

Transport, actual jobs shall not be available on a day to day basis. Contractors will be called 

upon whenever the said works arise but should be on a 24 hour daily availability basis. 

 

1.2 Scope of work 

The procuring entity intends to procure Contractors for construction of power infrastructure. 

 

Introduction 

The Works that will be given to the contractor shall involve construction of lines in Selected 

Rural Electrification Areas as defined In the Schedule of Requirements/Price Schedule, 

mounting/unmounting of transformers. This shall comprise of line profiling, bush clearing, line 

construction with the required line protection and carrying out necessary commissioning tests.  

 

Permanent Work 

The scope of work covered by this Contract comprises local transport from REREC storage area 

to site, proper storage on site, erection, site testing, commissioning  and remedying of defects of the 

new MV overhead lines and LV networks specified in this Specification and in the Bills of 

Quantities. 

 

Work at the Option of the Employer 

During the period of the Contract the Project Manager may authorize additional work to be carried 

out on site at the Time and Material rates quoted in Price Schedules.  The rates shall remain valid 

for the duration of the Contract. 
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FORM QLTY -4.3 

COMMITMENT TO CARRY OUT QUALITY POWER LINE CONSTRUCTION AND 

MAINTENANCE 

 

TO: 

The Rural Electrification and Renewable Energy Corporation, 

P.O Box 34585 – 00100, 

Kawi House, Off Popo Road South C Nairobi, 

KENYA. 

 

We M/s …………………………………………………………………(Name of tenderer) 

Of P.O Box …………………………………………………………………………. 

Commit ourselves to the following if our company/firm is considered as an L&T contractor 

I. We shall be carrying out work according to the set REREC safety requirements and 

procedures strictly adhering to “safety first” policy. 

II. We shall all ways ensure use of appropriate Personal Protective Equipment (PPE’s) 

while carrying out assigned works including use of branded uniforms by all our staff. 

III. We shall ensure use of appropriate tools in all assignments at all times 

IV. We guarantee that all our projects shall be implemented according to REREC’s 

construction standards. The following documents shall always be available and used in 

all work sites to enhance adherence to quality: 

a. Quality construction check list – to enhance quality construction 

b. Site inspection forms – for site visit comments by REREC supervisory staff 

when work is in progress (i.e. evidence of supervision of each project prior to 

invoicing) 

V. We agree that failure to observe the commitments above shall form sufficient grounds 

for cancellation of our contract. 

 

Signed by all directors listed in the CR12 form: 

Director No. 1…………………………………… 

Director No. 2…………………………………… 

 

Director No. 3…………………………………… 

 

Director No. 4………………………………… 
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SCHEDULES OF SERVICES 

 

No. Service 

Code 
DESCRIPTION OF WORKS 

  LOW VOLTAGE 

1.  35017 Pole hole digging per foot. - This rate applies to non-rocky holes. 

2.  

35070 

Pole hole digging per foot (rocky ground) - This rate applies where a 

contractor chooses not to reinforce the hole but hires a compressor to dig the 

hole to the appropriate depth. It will only apply to the rocky part of the hole 

only, the normal hole digging rate shall apply where the soil is soft 

3.  35019 Wooden Pole erection 

4.  
35018 

Pole dressing including pole caps (1 wire) for both concrete poles and wooden 

poles 

5.  35020 Concrete Pole erection 

6.  35021 Pole recovery (wooden) 

7.  35022 Stay hole digging per ft (soft soil including murram) 

8.  

 

Stay hole digging per foot (rocky ground) - This rate applies where a 

contractor hires a compressor to dig the hole to the appropriate depth. It will 

only apply to the rocky part of the hole only, the normal hole digging rate shall 

apply where the soil is soft 

9.  35023 LV Stay making and installation 

10.  35075 Flying stay making & installation (excluding installation of the flying stay pole) 

11.  35067 Strut making & erection (wooden poles only) 

12.  
35025 

Bush clearing/tree cutting per km as per REREC standards. For both new lines and 

existing lines 

13.  
35026 

Single conductor stringing per km (Bare/PVC 50sqmm & 100sqmm) 

14.  35028 PME installation 

  SERVICE LINES & U/G CABLES 

15.  35034 Overhead 10mm2, 16mm2 s/c per meter 

16.  35035 Overhead 25mm2 4/c al. per meter 

  11KV and 33KV Services 

17.  35000 Pole hole digging per foot. - This rate applies to non-rocky holes. 

18.  

35068 

Pole hole digging per foot (rocky ground) - This rate applies where a contractor 

chooses not to reinforce the hole but hires a compressor to dig the hole to the 

appropriate depth. It will only apply to the rocky part of the hole only, the normal 

hole digging rate shall apply where the soil is soft 
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No. 
Service 

Code 
DESCRIPTION OF WORKS 

19.  35001 

Pole dressing including pole caps, danger plate, barbed wire and pole no. 

plates (1 wire) - This rate applies to both wooden and concrete poles for both new 

works and maintenance works 

20.  35002 
Pole erection - 11m & 12M long poles (wooden) - This rate applies to both stout 

and medium size poles 

21.  35062 
Pole erection - 14m & 15M long poles (wooden) - This rate applies to both stout 

and medium size poles 

22.  35003 Concrete Pole erection - 11m & 12M long poles per pole 

23.   Concrete Pole erection - 14m & 15M long poles per pole 

24.  35004 

Wooden Pole recovery - 11m & 12M long poles - This rate captures the cost of 

cutting/pulling out the wooden pole including covering the hole and chopping the 

pole as directed by the project supervisor. 

25.  35063 

Wooden Pole recovery - 14m & 15M long poles - This rate captures the cost of 

cutting/pulling out the wooden pole including covering the hole and chopping the 

pole as directed by the project supervisor. 

26.  35005 
Stay hole digging per ft - This rate is for digging a 2ftX2f wide by appropriate 

depth of the stay hole based on the size of the pole and conductor 

27.   

Stay hole digging per foot (rocky ground) - This rate applies where a contractor 

hires a compressor or uses other appropriate means to dig the hole to the 

appropriate depth. It will only apply to the rocky part of the hole only, the normal 

hole digging rate shall apply where the soil is soft 

28.  35006 
Normal Stay making and installation - This rate captures the cost of stay 

making and installation including in anticlimbing  barbed wire 

29.  35007 
Flying stay making & installation (excluding the cost of erection of the flying stay 

pole) 

30.  35073 
Strut making & erection (wooden poles only) - This rate includes the cost of 

preparing the strut for installation 

31.   
Strut making & erection (concrete pole) - This rate includes the cost of 

preparing the strut for installation 

32.  35008 

Bush clearing per km (for new lines) including suitable disposal of cuttings as 

approved by local authority - This applies to cutting/clearing shrubs and trees 

whose diameter is less or equal to 12 inches. It also includes the cost of disposing 

the cuttings to the nearest approved local authority yard 

33.  35009 
Single conductor stringing per km (75sqmm) - This rate captures the cost 

of running, installing and tensioning a single conductor per km. 

34.  35016 

MV cable laying (11kV & 33kV) per metre – This rate includes trenching, laying 

and reinstatement c/w hatari slabs, sandbed and acquisition of all relevant permits 

for works 

35.  35015 
MV cable termination and jointing (11kV & 33kV per phase - This rate 

includes the cost of lugging and bolting to the over-head line. 

36.  35010 Single conductor recovery per km (75mm2 and 50mm2) - This rate 

includes recovery of dressing materials 

37.  35011 Aerial earth installation per km 

38.  35012 A/B switch installation – This rate involves installation of a complete set 
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No. 
Service 

Code 
DESCRIPTION OF WORKS 

39.  35013 Auto Reclosure installation (rate is for only the auto-reclosing unit) - This is 

the rate for installing the full auto reclosing assembly including the bypass 

switch. 

40.  35014 Taplin isolators/fuse installation/Surge diverters (one set) - This is the rate for 

Installing one piece of the isolators/fuse/Surge diverters. It can also be used 

during maintenance 

  SUBSTATION 

41.  35029 Dressing - This is the rate for the installation of a substation structure. This 

includes the cost of installing isolators and surge diverters 

42.  35030 Mounting - This is the rate for lifting and securing the transformer on its platform 

43.  35031 Substation Earthing (MV earth, Surge Diverter earth & LV earth) - This rate 

captures the cost of substation earthing that achieves the minimum earth values 

as required by REREC construction standards 

44.  35071 Substation Welding (At the base on platform & all necessary spot welding) 

to Project engineer's approval (for new transformers) - This rate includes 

transport of the welding machine to site and the cost of welding rods. 

45.  35033 Unwelding Transformers (existing transformers) - This rate includes transport of 

the welding machine to site 

46.  35032 Commissioning - This rate shall cater for all labour cost during commissioning 

  LINE COMMISSIONING 

47.  35037 Sys. commissioning Line ≥4 km 

48.  35036 Sys. Commissioning Line < 4 km 

  TRANSPORT MV & LV 

49.  70011 Wooden Pole transport per lorry load (lorry load = upto 30no. Poles) for jobs whose 

distance from issuing store is more than 20 KM, rate per km 

50.  70013 Concrete Pole Transport per Km per tonne (for jobs which are more than 20km 

from issuing stores). 

51.  70012 Materials transport cost per lorry load per km (lorry load = 2.3km of line materials 

excluding Transformers) for jobs whose distance from issuing store is more than 

20KM. 

52.  70020 Transformers transport cost per lorry load per km (lorry load = up to 8 

transformers) - Transformers shall be transported independent of other line 

materials (alone) 

53.  70020 Transport of recovered transformers per lorry load per km (lorry load = up to 8 

transformers) - Recovered transformers should be transported safely to the nearest 

REREC store or as directed by REREC project supervisor 
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No.  DESCRIPTION OF 

WORKS 

Water Transport and Dragging Services for Islands and river crossings; Lamu & Manda, Pate & Faza, 

Kiunga, Wasini, Mfangano Island etc, River crossing, Dragging Costs 

A 

 WOODEN POLES -  PER POLE  

 10 &11m 

 12 &14m  

 CONCRETE POLES -  PER POLE 

 10 &11m 

 12 &14m  

B 

 TRANSFORMER - TRANSPORT FOR NEW & RECOVERED TXs PER 

PIECE  

 5KVA - 25 KVA  

 50KVA  

 l00KVA  

 200KVA  

C 

 OTHER MATERIALS 

 HT Fittings per km of line 

 LV Fittings per km of line 

D  Conductor - 75mmsq ACSR and 50mmsq AAC Per Drum  

E  Cable - 10mm2, 16mm2 s/c and 25mm2 4/c al.  per meter per drum 
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SECTION VI - LOT WORK AREA/REGIONS 

 

CATEGORY: YOUTH, WOMEN AND PERSONS WITH DISABILITY  

(Only Bidders with Valid AGPO Certificates are allowed to quote) 

 

Kindly tick the Lots/regions you desire to work in (A maximum of 7 lots). 

 

County No. County Constituency Name Lot No. Tick 

6 TAITA TAVETA 
Wundanyi 

1 

 

Voi 

12 MERU 

Igembe South 

2 

 

Igembe Central 

Igembe North 

15 KITUI 
Mwingi North 

3 

 

Mwingi Central 

16 MACHAKOS 

Kangundo 

4 

 

Matungulu 

Mavoko 

17 MAKUENI 
Kibwezi West 

5 

 

Kibwezi East 

18 NYANDARUA 

Ndaragwa 

6 

 

Kinangop 

Kipipiri 

Ol Kalou 

Ol Joro Orok 

19 NYERI 

Tetu 

7 

 

Kieni 

Nyeri Town 

20 KIRINYAGA 
Gichugu 

8 

 

Kirinyaga Central 

22 KIAMBU 

Gatundu South 

9 

 

Gatundu North 

Juja 

Thika Town 

Ruiru 
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County No. County Constituency Name Lot No. Tick 

29 NANDI 

Chesumei 

10 

 

Emgwen 

Mosop 

32 NAKURU 
Molo 

11 

 

Njoro 

34 KAJIADO 
Kajiado North 

12 

 

Kajiado Central 

35 KERICHO 

Bureti 

13 

 

Belgut 

Sigowet/Soin 

37 KAKAMEGA 

Lugari 

14 

 

Likuyani 

Malava 

39 BUNGOMA 

Bumula 

15 

 

Kanduyi 

Webuye West 

42 KISUMU 
Kisumu East 

16 

 

Kisumu Central 

 

 

Declaration 

 

By ticking above lots/regions, I/We the tenderer confirm my willingness and desire to offer labor and 

transport services in the selected lots/areas. 

 

Name of Tenderer:………………………………………………….. 

 

Signature of Authorized Representative:………………………………………… 

 

Date:………………………………………… 

 

 

Official Stamp/Seal  
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SECTION VI - LOT WORK AREA/REGIONS 

 

CATEGORY: OPEN TO ALL BIDDERS 

 

Kindly tick the Lots/regions you desire to work in (A maximum of 7 lots). 

 

County No. County Constituency Name Lot No.  

2 KWALE 

Msambweni 

17 

 

Lunga Lunga 

Matuga 

Kinango 

3 KILIFI 

Kilifi North 

18 

 

Kilifi South 

Kaloleni 

Rabai 

Ganze 

Malindi 

Magarini 

4 TANA RIVER 

Garsen 

19 

 

Galole 

Bura 

5 LAMU 
Lamu East 

20 
 

Lamu West 

6 TAITA TAVETA 
Taveta 

21 
 

Mwatate 

7 GARISSA 

Garissa Township 

22 

 

Fafi 

Lagdera 

Balambala 

Dadaab 

Ijara 

8 WAJIR 

Wajir East 

23 

 

Wajir South 

Tarbaj 

Wajir West 

Eldas 

Wajir North 

9 MANDERA 

Mandera West 

24 

 

Banissa 

Mandera North 

Mandera East 

Mandera South 

Lafey 
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County No. County Constituency Name Lot No.  

10 MARSABIT 

Moyale 

25 

 

North Horr 

Saku 

Laisamis 

11 ISIOLO 
Isiolo North 

26 
 

Isiolo South 

12 MERU 

Tigania West 

27 

 

Tigania East 

North Imenti 

Buuri 

Central Imenti 

South Imenti 

13 
THARAKA-

NITHI 

Maara 

28 

 

Chuka/Igamba Ng’ombe 

Tharaka 

14 EMBU 

Mbeere South 

29 

 

Mbeere North  

Runyenjes  

Manyatta 

15 KITUI 

Mwingi West 

30 

 

Kitui West 

Kitui Rural 

Kitui Central 

Kitui East 

Kitui South 

16 MACHAKOS 

Masinga 

30A 

 

Yatta 

Kathiani 

Machakos Town 

Mwala 

17 MAKUENI 

Mbooni 

31 

 

Kilome 

Kaiti 

Makueni 

19 NYERI 

Othaya 

32 

 

Mukurweini 

Mathira 

20 KIRINYAGA 
Mwea 

33 
 

Ndia 
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County No. County Constituency Name Lot No.  

21 MURANG’A 

Kangema 

34 

 

Kiharu 

Mathioya 

Kigumo 

Maragwa 

Kandara 

Gatanga 

22 KIAMBU 

Githunguri 

35 

 

Kiambu Town 

Kiambaa 

Kabete 

Kikuyu 

Limuru 

Lari 

23 TURKANA 

Turkana North 

36 

 

Turkana West 

Turkana Central 

Loima 

37 

 

Turkana South 

Turkana East 

24 WEST POKOT 

Kapenguria 

38 

 

Kacheliba  

Sigor 

Pokot South 

25 SAMBURU 

Samburu West 

39 

 

Samburu North 

Samburu East 

26 TRANS NZOIA 

Kwanza 

40 

 

Endebess 

Cherangany 

Saboti 

Kiminini 

27 UASIN GISHU 

Soy 

41 

 

Turbo 

Kapseret 

Moiben 

42 

 

Ainabkoi 

Kesses 
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County No. County Constituency Name Lot No.  

28 
ELGEYO-

MARAKWET 

Marakwet East 

43 

 

Marakwet West 

Keiyo North 

Keiyo South 

29 NANDI 

Tinderet 

44 

 

Aldai 

Nandi Hills 

30 BARINGO 

Baringo North 

45 

 

Baringo Central 

Baringo South 

Tiaty 

Mogotio 

Eldama Ravine 

31 LAIKIPIA 

Laikipia West 

46 

 

Laikipia East 

Laikipia North 

32 NAKURU 

Naivasha 

47 

 

Gilgil 

Kuresoi South 

Kuresoi North 

Subukia 

48 

 

Rongai 

Bahati 

Nakuru Town West 

Nakuru Town East 

33 NAROK 

Kilgoris 

49 

 

Emuria Dikirr 

Narok North 

Narok East 

50 

 

Narok South 

Narok West 

34 KAJIADO 

Kajiado East 

51 

 

Kajiado West 

Kajiado South 

35 KERICHO 

Kipkelion East 

52 

 

Kipkelion West 

Ainamoi 

36 BOMET 

Sotik 

53 

 

Chepalungu 

Bomet East 

Bomet Central 

Konoin 
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County No. County Constituency Name Lot No.  

37 KAKAMEGA 

Lurambi 

54 

 

Navakholo 

Mumias East 

Matungu 

Mumias West 

Butere 

55 

 

Khwisero 

Shinyalu 

Ikolomani 

38 VIHIGA 

Vihiga 

56 

 

Sabatia 

Hamisi 

Luanda 

Emuhaya 

39 BUNGOMA 

Mt. Elgon 

57 

 

Sirisia 

Kabuchai 

Webuye East 

Kimilili 

Tongaren 

40 BUSIA 

Teso North 

58 

 

Teso South 

Nambale 

Matayos 

Butula 

Funyula 

Budalangi 

41 SIAYA 

Ugenya 

59 

 

Alego Usonga 

Ugunja 

Gem 

Bondo 

Rarieda 

42 KISUMU 

Kisumu West 

60  

Seme 

Nyando 

Muhoroni 

Nyakach 

43 HOMA BAY 

Homa Bay Town 

61 

 

Karachuonyo 

Kabondo Kasipul 

Kasipul 

Mbita 

Suba 

Ndhiwa 

Rangwe 
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County No. County Constituency Name Lot No.  

44 MIGORI 

Awendo 

62 

 

Rongo 

Uriri 

Kuria East 

Kuria West 

Nyatike 

Suna East 

Suna West 

45 KISII 

South Mugirango 

63 

 

Bomachoge Borabu 

Bomachoge Chache 

Bobasi 

Nyaribari Masaba 

Nyaribari Chache 

64 

 

Bonchari 

Kitutu Chache North 

Kitutu Chache South 

46 NYAMIRA 

Kitutu Masaba 

65  
West Mugirango 

North Mugirango 

Borabu 

01 Mombasa 

Changamwe 

66 

 

Jomvu 

Kisauni 

Nyali  

Likoni 

Mvita 

47 Nairobi 

Westlands  

67 

 

Dagoretti North  

Dagoretti South 

Langata,  

Kibra 

Roysambu 

Kasarani 

Ruaraka 

Embakasi South 

https://en.wikipedia.org/wiki/Changamwe_Constituency
https://en.wikipedia.org/wiki/Jomvu_Constituency
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County No. County Constituency Name Lot No.  

Embakasi North 

Embakasi Central 

Embakasi East  

Embakasi West 

Makadara,  

Kamukunji 

Starehe 

Mathare 

 

 

Declaration 

 

By ticking above lots, I/We the tenderer confirm my willingness and desire to offer labor and transport 

services in the selected lots. 

 

Name of Tenderer:………………………………………………….. 

 

Signature of Authorized Representative:………………………………………… 

 

Date:………………………………………… 

 

 

Official Stamp/Seal  
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SECTION VII- PRICES ON BILLS OF QUANTITIES 

 

Kindly quote a maximum of 7 lots, indicate county number, lot number and constituencies being quoted in the table 

below.  

Bidders are advised to use one form if they are quoting same rates for different lots. 

 

Tenderers are advised to use separate form if they are to quote a lot with different rate. 

 

S/No 
County 

Number 

Lot 

Number 

Name of the constituencies. (Separate names with commas) 

An example is highlighted below. 

 46 65 Kitutu Masaba, West Mugirango, North Mugirango, Borabu 

1    

 

2    

 

3    

 

4    

 

5    

 

6    

 

7    

 

 

Rates Quoted for the Lots above. 

 

No. 
Service 

Code 
DESCRIPTION OF WORKS 

UoM Unit Price 

Kshs. 

LOW VOLTAGE 

1.  35017 
Pole hole digging per foot. - This rate applies to non-rocky 

holes. 
Foot 

 

2.  35070 

Pole hole digging per foot (rocky ground) - This rate 

applies where a contractor chooses not to reinforce the 

hole but hires a compressor to dig the hole to the 

appropriate depth. It will only apply to the rocky part of 

the hole only, the normal hole digging rate shall apply 

where the soil is soft 

Foot 

 

3.  35019 Wooden Pole erection Each  

4.  35018 
Pole dressing including pole caps (1 wire) for both concrete 

poles and wooden poles 
Each 

 

5.  35020 Concrete Pole erection Each  

6.  35021 Pole recovery (wooden) Each  

7.  35022 Stay hole digging per ft (soft soil including murram) Each  
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No. 
Service 

Code 
DESCRIPTION OF WORKS 

UoM Unit Price 

Kshs. 

8.   

Stay hole digging per foot (rocky ground) - This rate 

applies where a contractor hires a compressor to dig the 

hole to the appropriate depth. It will only apply to the 

rocky part of the hole only, the normal hole digging rate 

shall apply where the soil is soft 

Foot 

 

9.  35023 LV Stay making and installation Each  

10.  35075 
Flying stay making & installation (excluding installation of 

the flying stay pole) 
Each 

 

11.  35067 Strut making & erection (wooden poles only) Each  

12.  35025 
Bush clearing/tree cutting per km as per REREC standards. 

For both new lines and existing lines Km 
 

13.  35026 
Single conductor stringing per km (Bare/PVC 50sqmm & 

100sqmm) Km 
 

14.  35028 PME installation Activity 
 

SERVICE LINES & U/G CABLES   

15.  35034 Overhead 10mm2, 16mm2 s/c per meter Metre  

16.  35035 Overhead 25mm2 4/c al. per meter Metre  

11KV and 33KV Services 

17.  35000 
Pole hole digging per foot. - This rate applies to non-rocky 

holes. 
Foot 

 

18.  35068 

Pole hole digging per foot (rocky ground) - This rate applies 

where a contractor chooses not to reinforce the hole but hires a 

compressor to dig the hole to the appropriate depth. It will only 

apply to the rocky part of the hole only, the normal hole digging 

rate shall apply where the soil is soft 

Foot 

 

19.  35001 

Pole dressing including pole caps, danger plate, barbed 

wire and pole no. plates (1 wire) - This rate applies to both 

wooden and concrete poles for both new works and 

maintenance works 

Each  

20.  35002 
Pole erection - 11m & 12M long poles (wooden) - This rate 

applies to both stout and medium size poles 
Each  

21.  35062 
Pole erection - 14m & 15M long poles (wooden) - This rate 

applies to both stout and medium size poles 
Each  

22.  35003 Concrete Pole erection - 11m & 12M long poles per pole Each  

23.   Concrete Pole erection - 14m & 15M long poles per pole Each  

24.  35004 

Wooden Pole recovery - 11m & 12M long poles - This rate 

captures the cost of cutting/pulling out the wooden pole 

including covering the hole and chopping the pole as directed by 

the project supervisor. 

Each  

25.  35063 

Wooden Pole recovery - 14m & 15M long poles - This rate 

captures the cost of cutting/pulling out the wooden pole 

including covering the hole and chopping the pole as directed by 

the project supervisor. 

Each  
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No. 
Service 

Code 
DESCRIPTION OF WORKS 

UoM Unit Price 

Kshs. 

26.  35005 

Stay hole digging per foot - This rate is for digging a 2ftX2f 

wide by appropriate depth of the stay hole based on the size of 

the pole and conductor 

Foot  

27.   

Stay hole digging per foot (rocky ground) - This rate applies 

where a contractor hires a compressor or uses other 

appropriate means to dig the hole to the appropriate depth. It 

will only apply to the rocky part of the hole only, the normal 

hole digging rate shall apply where the soil is soft 

Foot  

28.  35006 

Normal Stay making and installation - This rate captures the 

cost of stay making and installation including in anticlimbing  

barbed wire 

Each  

29.  35007 
Flying stay making & installation (excluding the cost of erection 

of the flying stay pole) 

Each  

30.  35073 
Strut making & erection (wooden poles only) - This rate 

includes the cost of preparing the strut for installation 

Each  

31.   
Strut making & erection (concrete pole) - This rate includes 

the cost of preparing the strut for installation 

Each  

32.  35008 

Bush clearing per km (for new lines) including suitable 

disposal of cuttings as approved by local authority - This 

applies to cutting/clearing shrubs and trees. It also includes 

the cost of disposing the cuttings to the nearest approved local 

authority yard 

Km  

33.  35009 

Single conductor stringing per km (75sqmm) - This rate 

captures the cost of running, installing and tensioning a single 

conductor per km. 

Km  

34.  35016 

MV cable laying (11kV & 33kV) per metre – This rate 

includes trenching, laying and reinstatement c/w hatari slabs, 

sandbed and acquisition of all relevant permits for works 

Metre  

35.  35015 
MV cable termination and jointing (11kV & 33kV per phase 

- This rate includes the cost of lugging and bolting to the over-

head line. 

Each  

36.  35010 
Single conductor recovery per km (75mm2 and 50mm2) - 

This rate includes recovery of dressing materials 
Km  

37.  35011 Aerial earth installation per km Km  

38.  35012 
A/B switch installation – This rate involves installation of a 

complete set 
Each  

39.  35013 

Auto Reclosure installation (rate is for only the auto-

reclosing unit) - This is the rate for installing the full auto 

reclosing assembly including the bypass switch. 

Each  

40.  35014 

Taplin isolators/fuse installation/Surge diverters (one set) - 

This is the rate for Installing one piece of the 

isolators/fuse/Surge diverters. It can also be used during 

maintenance 

Each  

SUBSTATION 

41.  35029 

Dressing - This is the rate for the installation of a substation 

structure. This includes the cost of installing isolators and surge 

diverters 

Each  
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No. 
Service 

Code 
DESCRIPTION OF WORKS 

UoM Unit Price 

Kshs. 

42.  35030 
Mounting - This is the rate for lifting and securing the 

transformer on its platform 
Each  

43.  35031 

Substation Earthing (MV earth, Surge Diverter earth & LV 

earth) - This rate captures the cost of substation earthing that 

achieves the minimum earth values as required by REREC 

construction standards 

Each  

44.  35071 

Substation Welding (At the base on platform & all necessary 

spot welding) to Project engineer's approval (for new 

transformers) - This rate includes transport of the welding 

machine to site and the cost of welding rods. 

Each  

45.  35033 
Unwelding Transformers (existing transformers) - This rate 

includes transport of the welding machine to site 
Each  

46.  35032 
Commissioning - This rate shall cater for all labour cost during 

commissioning 
Each  

LINE COMMISSIONING 

47.  35037 Sys. commissioning Line ≥4 km Each  

48.  35036 Sys. Commissioning Line < 4 km Each  

TRANSPORT MV & LV 

49.  70011 

Wooden Pole transport per lorry load (lorry load = upto 30no. 

Poles) for jobs whose  distance from issuing store is more than 

20 KM, rate per km 

Km  

50.  70013 
Concrete Pole Transport per Km per tonne (for jobs which are 

more than 20km from issuing stores). 

Km  

51.  70012 

Materials transport cost per lorry load per km (lorry load = 

2.3km of line materials excluding Transformers) for jobs 

whose distance from issuing store is more than 20KM. 

Km  

52.  70020 

Transformers transport cost per lorry load per km (lorry load 

= up to 8 transformers) - Transformers shall be transported 

independent of other line materials (alone) 

Km  

53.  70020 

Transport of recovered transformers per lorry load per km 

(lorry load = up to 8 transformers) - Recovered transformers 

should be transported safely to the nearest REREC store or as 

directed by REREC project supervisor 

Km  
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Other Services  

 

No.  DESCRIPTION OF WORKS 
UoM 

Unit Price 

Kshs. 

Water Transport and Dragging Services for Islands and river crossings; Lamu & Manda, Pate & Faza, 

Kiunga, Wasini, Mfangano Island etc, River crossing, Dragging Costs 

A 

WOODEN POLES -  PER POLE  

 10 &11m Each  

 12 &14m  Each  

 CONCRETE POLES -  PER POLE   

 10 &11m Each  

 12 &14m  Each  

B 

TRANSFORMER - TRANSPORT FOR NEW & RECOVERED TXs PER PIECE  

 5KVA - 25 KVA  Each  

 50KVA  Each  

 l00KVA  Each  

 200KVA  Each  

C 

 OTHER MATERIALS   

 HT Fittings per km of line Km  

 LV Fittings per km of line Km  

D  Conductor - 75mmsq ACSR and 50mmsq AAC Per Drum  Each  

E 
 Cable - 10mm2, 16mm2 s/c and 25mm2 4/c al.  per meter per 

drum 

Each  

 

 

Declaration 

 

By inserting rates in the above schedule of prices, I/We the tenderer confirm my willingness and desire to 

offer labor and transport services at the rates as presented in the schedule. 

 

Name of Tenderer:………………………………………………….. 

 

Signature of Authorized Representative:………………………………………… 

 

Date:………………………………………… 

 

 

Official Stamp/Seal  
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SECTION VIII - GENERAL CONDITIONS OF CONTRACT 

 
These General Conditions of Contract (GCC), read in conjunction with the Special Conditions 
of Contract (SCC) and other documents listed therein, should be a complete document 
expressing fairly the rights and obligations of both parties. 

 
These General Conditions of Contract have been developed on the basis of considerable 
international experience in the drafting and management of contracts, bearing in mind a trend 
in the construction industry towards simpler, more straightforward language. 

 

The GCC can be used for both smaller admeasurement contracts and lump sum contracts. 

 

General Conditions of Contract 

 
A. General 

1. Definitions 

1.1 Bold face type is used to identify defined terms. 

a) The Accepted Contract Amount means the amount accepted in the Letter of 
Acceptance for the execution and completion of the Works and the remedying of any 
defects. 

b) The Activity Schedule is a schedule of the activities comprising the construction, 
installation, testing, and commissioning of the Works in a lump sum contract. It 
includes a lump sum price for each activity, which is used for valuations and for 
assessing the effects of Variations and Compensation Events. 

c) The Adjudicator is the person appointed jointly by Rural Electrification and 
Renewable Energy Corporation and the Contractor to resolve disputes in the first 
instance, as provided for in GCC 23. 

d) Bill of Quantities means the priced and completed Bill of Quantities forming part of 

the Bid. 

e) Compensation Events are those defined in GCC Clause 42 hereunder. 

f) The Completion Date is the date of completion of the Works as certified by the 
Project Manager, in accordance with GCC Sub-Clause 53.1. 

g) The Contract is the Contract between Rural Electrification and Renewable 
Energy Corporation and the Contractor to execute, complete, and maintain the 
Works. It consists of the documents listed in GCC Sub-Clause 2.3 below. 

h) The Contractor is the party whose Bid to carry out the Works has been accepted by 

Rural Electrification and Renewable Energy Corporation . 

i) The Contractor's Bid is the completed bidding document submitted by the 
Contractor to Rural Electrification and Renewable Energy Corporation . 

j) The Contract Price is the Accepted Contract Amount stated in the Letter of 
Acceptance and thereafter as adjusted in accordance with the Contract. 

k) Days are calendar days; months are calendar months. 

l) Day works are varied work inputs subject to payment on a time basis for the 
Contractor's employees and Equipment, in addition to payments for associated 
Materials and Plant. 

m) A Defect is any part of the Works not completed in accordance with the Contract. 

n) The Defects Liability Certificate is the certificate issued by Project Manager upon 
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correction of defects by the Contractor. 

o) The Defects Liability Period is the period named in the SCC pursuant to Sub- 
Clause 34.1 and calculated from the Completion Date. 

p) Drawings means the drawings of the Works, as included in the Contract, and any 
additional and modified drawings issued by (or on behalf of) Rural Electrification 
and Renewable Energy Corporation in accordance with the Contract, include 
calculations and other information provided or approved by the Project Manager for 
the execution of the Contract. 

q) Rural Electrification and Renewable Energy Corporation is the party who 
employs the Contractor to carry out the Works, as specified in the SCC, who is also 
Rural Electrification and Renewable Energy Corporation. 

r) Equipment is the Contractor's machinery and vehicles brought temporarily to the 
Site to construct the Works. 

 
s) “In writing” or “written” means hand-written, type-written, printed or 

electronically made, and resulting in a permanent record; 

t) The Initial Contract Price is the Contract Price listed in Rural Electrification and 

Renewable Energy Corporation's Letter of Acceptance. 

u) The Intended Completion Date is the date on which it is intended that the 
Contractor shall complete the Works. The Intended Completion Date is specified 
in the SCC. The Intended Completion Date may be revised only by the Project 
Manager by issuing an extension of time or an acceleration order. 

v) Materials are all supplies, including consumables, used by the Contractor for 

incorporation in the Works. 

w) Plant is any integral part of the Works that shall have a mechanical, electrical, 
chemical, or biological function. 

x) The Project Manager is the person named in the SCC (or any other competent 
person appointed by Rural Electrification and Renewable Energy Corporation and 
notified to the Contractor, to act in replacement of the Project Manager) who is 
responsible for supervising the execution of the Works and administering the 
Contract. 

y) SCC means Special Conditions of Contract. 

z) The Site is the area of the works as defined as such in the SCC. 

aa) Site Investigation Reports are those that were included in the bidding document 
and are factual and interpretative reports about the surface and subsurface conditions 
at the Site. 

bb) Specification means the Specification of the Works included in the Contract and any 
modification or addition made or approved by the Project Manager. 

cc) The Start Date is given in the SCC. It is the latest date when the Contractor 
shall commence execution of the Works. It does not necessarily coincide with any of 
the Site Possession Dates. 
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dd) A Subcontractor is a person or corporate body who has a Contract with the 
Contractor to carry out a part of the work in the Contract, which includes work on the 
Site. 

ee) Temporary Works are works designed, constructed, installed, and 
removed by the Contractor that are needed for construction or installation of 
the Works. 

ff) A Variation is an instruction given by the Project Manager which varies the Works. 

gg) The Works are what the Contract requires the Contractor to construct, install, 
and turn over to Rural Electrification and Renewable Energy Corporation, as 
defined in the SCC. 

 
2. Interpretation 
2.1 In interpreting these GCC, words indicating one gender include all genders. Words 

indicating the singular also include the plural and words indicating the plural also 

include the singular. Headings have no significance. Words have their normal meaning 

under the language of the Contract unless specifically defined. The Project Manager 

shall provide instructions clarifying queries about these GCC. 

2.2 If sectional completion is specified in the SCC, references in the GCC to the Works, the 

Completion Date, and the Intended Completion Date apply to any Section of the Works 

(other than references to the Completion Date and Intended Completion Date for the 

whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the following order of 

priority: 
a) Agreement, 
b) Letter of Acceptance, 
c) Contractor's Bid, 
d) Special Conditions of Contract, 
e) General Conditions of Contract, including Appendices, 
f) Specifications, 
g) Drawings, 

h) Bill of Quantities6, and 
i) any other document listed in the SCC as forming part of the Contract. 

 

6In lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.” 

 

3. Language and Law 

3.1 The language of the Contract is English Language and the law governing the Contract 
are the Laws of Kenya. 

3.2 Throughout the execution of the Contract, the Contractor shall comply with the import 
of goods and services prohibitions in Rural Electrification and Renewable Energy 
Corporation 's Country when 

a) as a matter of law or official regulations, Kenya prohibits commercial relations with 

that country; or 

b) by an act of compliance with a decision of the United Nations Security Council taken 
under Chapter VII of the Charter of the United Nations, Kenya prohibits any import of 
goods from that country or any payments to any country, person, or entity in that 
country. 
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4. Project Manager's Decisions 

4.1 Except where otherwise specifically stated, the Project Manager shall decide contractual 
matters between Rural Electrification and Renewable Energy Corporation and the 
Contractor in the role representing Rural Electrification and Renewable Energy 
Corporation. 

5. Delegation 

5.1 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and 
responsibilities to other people, except to the Adjudicator, after notifying the Contractor, 
and may revoke any delegation after notifying the Contractor. 

 

6. Communications 

6.1 Communications between parties that are referred to in the Conditions shall be effective 
only when in writing. A notice shall be effective only when it is delivered. 

 

7. Subcontracting 

7.1 The Contractor may subcontract with the approval of the Project Manager, but may not 
assign the Contract without the approval of Rural Electrification and Renewable Energy 
Corporation in writing. Subcontracting shall not alter the Contractor's obligations. 

 

8. Other Contractors 

8.1 The Contractor shall cooperate and share the Site with other contractors, public 
authorities, utilities, and Rural Electrification and Renewable Energy Corporation 
between the dates given in the Schedule of Other Contractors, as referred to in the 
SCC. The Contractor shall also provide facilities and services for them as described in 
the Schedule. Rural Electrification and Renewable Energy Corporation may modify the 
Schedule of Other Contractors, and shall notify the Contractor of any such modification. 

 

9. Personnel and Equipment 

9.1 The Contractor shall employ the key personnel and use the equipment identified in its 
Bid, to carry out the Works or other personnel and equipment approved by the Project 
Manager. The Project Manager shall approve any proposed replacement of key 
personnel and equipment only if their relevant qualifications or characteristics are 
substantially equal to or better than those proposed in the Bid. 

9.2 If the Project Manager asks the Contractor to remove a person who is a member of the 
Contractor's staff or work force, stating the reasons, the Contractor shall ensure that the 
person leaves the Site within seven days and has no further connection with the work in 
the Contract. 

9.3 If Rural Electrification and Renewable Energy Corporation, Project Manager or 
Contractor determines, that any employee of the Contractor be determined to have 
engaged in Fraud and Corruption during the execution of the Works, then that employee 
shall be removed in accordance with Clause 9.2 above. 

 

10. Procuring Entity's and Contractor's Risks 

10.1 Rural Electrification and Renewable Energy Corporation carries the risks which this 
Contract states are Procuring Entity's risks, and the Contractor carries the risks which 
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this Contract states are Contractor's risks. 

 

11. Procuring Entity's Risks 

11.1 From the Start Date until  the Defects Liability Certificate has been issued, the 
following are Procuring Entity's risks: 

a) The risk of personal injury, death, or loss of or damage to property (excluding the 
Works, Plant, Materials, and Equipment), which are due to 

i) use or occupation of the Site by the Works or for the purpose of the Works, 
which is the unavoidable result of the Works or 

ii) Negligence, breach of statutory duty, or interference with any legal right by 
Rural Electrification and Renewable Energy Corporation or by any person 
employed by or contracted to him except the Contractor. 

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it 
is due to a fault of Rural Electrification and Renewable Energy Corporation or in 
Rural Electrification and Renewable Energy Corporation 's design, or due to war 
or radioactive contamination directly affecting the country where the Works are to 
be executed. 

11.2 From the Completion Date until the Defects Liability Certificate has been issued, the risk 
of loss of or damage to the Works, Plant, and Materials is a Procuring Entity's risk except 
loss or damage due to 

aa) a Defect which existed on the Completion Date, 

bb) an event occurring before the Completion Date, which was not itself a Procuring 

Entity's risk, or 

cc) the activities of the Contractor on the Site after the Completion Date. 

 

12. Contractor's Risks 

12.1 From the Starting Date until the Defects Liability Certificate has been issued, the risks of 
personal injury, death, and loss of or damage to property (including, without limitation, 
the Works, Plant, Materials, and Equipment) which are not Procuring Entity's risks are 
Contractor's risks. 

 

13. Insurance 

13.1 The Contractor shall provide, in the joint names of Rural Electrification and Renewable 
Energy Corporation and the Contractor, insurance cover from the Start Date to the end 
of the Defects Liability Period, in the amounts and deductibles stated in the SCC for 
the following events which are due to the Contractor's risks: 

a) loss of or damage to the Works, Plant, and Materials; 

b) loss of or damage to Equipment; 

c) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in 
connection with the Contract; and 

d) personal injury or death. 

13.2 Policies and certificates for insurance shall be delivered by the Contractor to the Project 
Manager for the Project Manager's approval before the Start Date. All such insurance 
shall provide for compensation to be payable in the types and proportions of currencies 
required to rectify the loss or damage incurred. 
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13.3 If the Contractor does not provide any of the policies and certificates required, Rural 
Electrification and Renewable Energy Corporation may effect the insurance which the 
Contractor should have provided and recover the premiums Rural Electrification and 
Renewable Energy Corporation has paid from payments otherwise due to the Contractor 
or, if no payment is due, the payment of the premiums shall be a debt due. 

13.4 Alterations to the terms of an insurance shall not be made without the approval of the 
Project Manager. 

13.5 Both parties shall comply with any conditions of the insurance policies. 

 

14. Site Data 

15. The Contractor shall be deemed to have examined any Site Data referred to in the 
SCC, supplemented by any information available to the Contractor. Contractor to 
Construct the Works 

15.1 The Contractor shall construct and install the Works in accordance with the 
Specifications and Drawings. 

 

16. The Works to Be Completed by the Intended Completion Date 

16.1 The Contractor may commence execution of the Works on the Start Date and shall carry 
out the Works in accordance with the Program submitted by the Contractor, as updated 
with the approval of the Project Manager, and complete them by the Intended Completion 
Date. 

 

17. Approval by the Project Manager (not applicable under this tender) 

17.1 The Contractor shall submit Specifications and Drawings showing the proposed 
Temporary Works to the Project Manager, for his approval. 

17.2 The Contractor shall be responsible for design of Temporary Works. 

17.3 The Project Manager's approval shall not alter the Contractor's responsibility for design 
of the Temporary Works. 

17.4 The Contractor shall obtain approval of third parties to the design of the Temporary 
Works, where required. 

17.5 All Drawings prepared by the Contractor for the execution of the temporary or permanent 
Works, are subject to prior approval by the Project Manager before this use. 

 

18. Safety 

18.1 The Contractor shall be responsible for the safety of all activities on the Site. 

 

19. Discoveries 

19.1 Anything of historical or other interest or of significant value unexpectedly discovered 
on the Site shall be the property of Rural Electrification and Renewable Energy 
Corporation. The Contractor shall notify the Project Manager of such discoveries and 
carry out the Project Manager's instructions for dealing with them. 

 

20. Possession of the Site 
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20.1 Rural Electrification and Renewable Energy Corporation shall give possession of all 
parts of the Site to the Contractor. If possession of a part is not given by the date stated 
in the SCC, Rural Electrification and Renewable Energy Corporation shall be deemed 
to have delayed the start of the relevant activities, and this shall be a Compensation 
Event. 

 

21. Access to the Site 

21.1 The Contractor shall allow the Project Manager and any person authorized by the 
Project Manager access to the Site and to any place where work in connection with the 
Contract is being carried out or is intended to be carried out. 

 

22. Instructions, Inspections and Audits 

22.1 The Contractor shall carry out all instructions of the Project Manager which comply with 
the applicable laws where the Site is located. 

22.2 The Contractor shall keep, and shall make all reasonable efforts to cause its  
Subcontractors and sub-consultants to keep, accurate and systematic accounts and 
records in respect of the Works in such form and details as will clearly identify relevant 
time changes and costs. 

22.3 The Contractor shall permit and shall cause its subcontractors and sub-consultants to 
permit, Rural Electrification and Renewable Energy Corporation and/or persons 
appointed by the Public Procurement Regulatory Authority to inspect the Site and/or the 
accounts and records relating to the procurement process, selection and/or contract 
execution, and to have such accounts and records audited by auditors appointed by the 
Public Procurement Regulatory Authority. The Contractor's and its Subcontractors' and 
sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud and Corruption) which 
provides, inter alia, that acts intended to materially impede the exercise of the Public 
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited 
practice subject to contract termination (as well as to a determination of ineligibility 
pursuant to the Public Procurement Regulatory Authority's prevailing sanctions 
procedures). 

 

 

23. Appointment of the Adjudicator 

23.1 The Adjudicator shall be appointed jointly by Rural Electrification and Renewable 
Energy Corporation and the Contractor, at the time of Rural Electrification and 
Renewable Energy Corporation 's issuance of the Letter of Acceptance. If, in the Letter 
of Acceptance, Rural Electrification and Renewable Energy Corporation does not agree 
on the appointment of the Adjudicator, Rural Electrification and Renewable Energy 
Corporation will request the Appointing Authority designated in the SCC, to appoint 
the Adjudicator within 14 days of receipt of such request. 

23.2 Should the Adjudicator resign or die, or should Rural Electrification and Renewable 
Energy Corporation and the Contractor agree that the Adjudicator is not functioning 
in accordance with the provisions of the Contract, a new Adjudicator shall be jointly 
appointed by Rural Electrification and Renewable Energy Corporation and the 
Contractor. In case of disagreement between Rural Electrification and Renewable 
Energy Corporation and the Contractor, within 30 days, the Adjudicator shall be 
designated by the Appointing Authority designated in the SCC at the request of either 
party, within 14 days of receipt of such request. 
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24. Settlement of Claims and Disputes 24.1Contractor's Claims 

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for 
Completion and/or any additional payment, under any Clause of these Conditions 
or otherwise in connection with the Contract, the Contractor shall give Notice to 
the Project Manager, describing the event or circumstance giving rise to the claim. 
The notice shall be given as soon as practicable, and not later than 30 days after the 
Contractor became aware, or should have become aware, of the event or 
circumstance. 

 
24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the 

Time for Completion shall not be extended, the Contractor shall not be entitled to 
additional payment, and Rural Electrification and Renewable Energy Corporation 
shall be discharged from all liability in connection with the claim. Otherwise, the 
following provisions of this Sub- Clause shall apply. 

 
24.1.3 The Contractor shall also submit any other notices which are required by the 

Contract, and supporting particulars for the claim, all as relevant to such event or 
circumstance. 

 

24.1.4 The Contractor shall keep such contemporary records as may be necessary to 
substantiate any claim, either on the Site or at another location acceptable to the 
Project Manager. Without admitting Rural Electrification and Renewable Energy 
Corporation's liability, the Project Manager may, after receiving any notice under 
this Sub-Clause, monitor the record- keeping and/or instruct the Contractor to keep 
further contemporary records. The Contractor shall permit the Project Manager to 
inspect all these records, and shall (if instructed) submit copies to the Project 
Manager. 

 
24.1.5 Within 42 days after the Contractor became aware (or should have become aware) 

of the event or circumstance giving rise to the claim, or within such other period as 
may be proposed by the Contractor and approved by the Project Manager, the 
Contractor shall send to the Project Manager a fully detailed claim which includes 
full supporting particulars of the basis of the claim and of the extension of time 
and/or additional payment claimed. If the event or circumstance giving rise to the 
claim has a continuing effect: 

 

a) this fully detailed claim shall be considered as interim; 

b) the Contractor shall send further interim claims at monthly intervals, giving the 
accumulated delay and/or amount claimed, and such further particulars as the 
Project Manager may reasonably require; and 

c) the Contractor shall send a final claim within 30 days after the end of the effects 
resulting from the event or circumstance, or within such other period as may be 
proposed by the Contractor and approved by the Project Manager. 

 
24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars 

supporting a previous claim, or within such other period as may be proposed by the 
Project Manager and approved by the Contractor, the Project Manager shall 
respond with approval, or with disapproval and detailed comments. He may also 
request any necessary further particulars, but shall nevertheless give his response 
on the principles of the claim within the above defined time period. 
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24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in 

accordance with Sub-Clause 
 

24.1.8  [Determinations] to agree or determine (i) the extension (if any) of the Time for 
Completion (before or after its expiry) in accordance with Sub-Clause 8.4 
[Extension of Time for Completion], and/or (ii) the additional payment (if any) to 
which the Contractor is entitled under the Contract. 

 
24.1.9 Each Payment Certificate shall include such additional payment for any claim as 

has been reasonably substantiated as due under the relevant provision of the 
Contract. Unless and until the particulars supplied are sufficient to substantiate the 
whole of the claim, the Contractor shall only be entitled to payment for such part 
of the claim as he has been able to substantiate. 

 
24.1.10 If the Project Manager does not respond within the timeframe defined in this 

Clause, either Party may consider that the claim is rejected by the Project Manager 
and any of the Parties may refer to Arbitration in accordance with Sub- Clause 24.4 
[Arbitration]. 

 
24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub- 

Clause which may apply to a claim. If the Contractor fails to comply with this or 
another Sub-Clause in relation to any claim, any extension of time and/or additional 
payment shall take account of the extent (if any) to which the failure has prevented 
or prejudiced proper investigation of the claim, unless the claim is excluded under 
the second paragraph of this Sub-Clause 24.3. 

24.2 Amicable Settlement 

24.2.1 Where a notice of a claim has been given, both Parties shall attempt to settle the 
dispute amicably before the commencement of arbitration. However, unless both 
Parties agree otherwise, the Party giving a notice of a claim in accordance with 
Sub-Clause 24.1 above should move to commence arbitration after the fifty- sixth 
day from the day on which a notice of a claim was given, even if no attempt at an 
amicable settlement has been made. 

24.3 Matters that may be referred to arbitration 

24.3.1 Notwithstanding anything stated herein the following matters may be referred to 
arbitration before the practical completion of the Works or abandonment of the 
Works or termination of the Contract by either party: 

 

a) The appointment of a replacement Project Manager upon the said person ceasing to 

act. 

b) Whether or not the issue of an instruction by the Project Manager is empowered by 

these Conditions. 

c) Whether or not a certificate has been improperly withheld or is not in accordance 

with these Conditions. 

e) Any dispute arising in respect of war risks or war damage. 

f) All other matters shall only be referred to arbitration after the completion or alleged 
completion of the Works or termination or alleged termination of the Contract, 
unless Rural Electrification and Renewable Energy Corporation and the Contractor 
agree otherwise in writing. 
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24.4 Arbitration 

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the 
Contract not settled amicably in accordance with Sub-Clause 24.3 shall be finally 
settled by arbitration. 

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice 
of a claim or dispute has not been given by the applying party within ninety days of the 
occurrence or discovery of the matter or issue giving rise to the dispute. 

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or 
dispute shall not commence unless an attempt has in the first instance been made by 
the parties to settle such claim or dispute amicably with or without the assistance of 
third parties. Proof of such attempt shall be required. 

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 
direct such measurements, computations, tests or valuations as may in his opinion be 
desirable in order to determine the rights of the parties and assess and award any sums 
which ought to have been the subject of or included in any certificate. 

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to 
open up, review and revise any certificate, opinion, decision, requirement or notice 
and to determine all matters in dispute which shall be submitted to him in the same 
manner as if no such certificate, opinion, decision requirement or notice had been given. 

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, 
determination, instruction, opinion or valuation of the Project Manager, relevant to the 
dispute. Nothing shall disqualify representatives of the Parties and the Project Manager 
from being called as a witness and giving evidence before the arbitrators on any matter 
whatsoever relevant to the dispute. 

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, 
or to the reasons for dissatisfaction given in its Notice of Dissatisfaction. 

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The 
obligations of the Parties, and the Project Manager shall not be altered by reason of any 
arbitration being conducted during the progress of the Works. The terms of the 
remuneration of each or all the members of Arbitration shall be mutually agreed upon 
by the Parties when agreeing the terms of appointment. Each Party shall be responsible 
for paying one-half of this remuneration. 

24.5 Arbitration with National Contractors 

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted 
in accordance with the Arbitration Laws of Kenya. In case of any claim or dispute, such 
claim or dispute shall be notified in writing by either party to the other with a request to 
submit it to arbitration and to concur in the appointment of an Arbitrator within thirty 
days of the notice. The dispute shall be referred to the arbitration and final decision of 
a person to be agreed between the parties. Failing agreement to concur in the 
appointment of an Arbitrator, the Arbitrator shall be appointed, on the request of the 
applying party, by the Chairman or Vice Chairman of any of the following professional 
institutions; 

i) Architectural Association of Kenya 

ii) Institute of Quantity Surveyors of Kenya 

iii) Association of Consulting Engineers of Kenya 

iv) Chartered Institute of Arbitrators (Kenya Branch) 

v) Institution of Engineers of Kenya 

 
24.5.2 The institution written to first by the aggrieved party shall take precedence over all other 
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institutions. 

 

24.6 Alternative Arbitration Proceedings 

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International 
Arbitration (NCIA) which offers a neutral venue for the conduct of national and 
international arbitration with commitment to providing institutional support to the 
arbitral process. 

24.7 Failure to Comply with Arbitrator's Decision 

24.7.1 The award of such Arbitrator shall be final and binding upon the parties. 

 
24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, 

then the other Party may, without prejudice to any other rights it may have, refer the 
matter to a competent court of law. 

24.8 Contract operations to continue 

24.8.1 Notwithstanding any reference to arbitration herein, 
a) the parties shall continue to perform their respective obligations under the Contract 

unless they otherwise agree; and 
b) Rural Electrification and Renewable Energy Corporation shall pay the Contractor 

any monies due the Contractor. 

 

25. Fraud and Corruption 

25.1 The Government requires compliance with the country's Anti-Corruption laws and its 
prevailing sanctions policies and procedures as set forth in the Constitution of Kenya 
and its Statutes. 

25.2 Rural Electrification and Renewable Energy Corporation requires the Contractor to 
disclose any commissions or fees that may have been paid or are to be paid to agents or 
any other party with respect to the bidding process or execution of the Contract. The 
information disclosed must include at least the name and address of the agent or other 
party, the amount and currency, and the purpose of the commission, gratuity or fee. 

B. Time Control 

 

26. Program 

26.1 Within the time stated in the SCC, after the date of the Letter of Acceptance, the 
Contractor shall submit to the Project Manager for approval a Program showing the 
general methods, arrangements, order, and timing for all the activities in the Works. In 
the case of a lump sum contract, the activities in the Program shall be consistent with 
those in the Activity Schedule. 

26.2 An update of the Program shall be a program showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work, 
including any changes to the sequence of the activities. 

26.3 The Contractor shall submit to the Project Manager for approval an updated Program at 
intervals no longer than the period stated in the SCC. If the Contractor does not submit 
an updated Program within this period, the Project Manager may withhold the amount 
stated in the SCC from the next payment certificate and continue to withhold this amount 
until the next payment after the date on which the overdue Program has been submitted. 
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In the case of a lump sum contract, the Contractor shall provide an updated Activity 
Schedule within 14 days of being instructed to by the Project Manager. 

26.4 The Project Manager's approval of the Program shall not alter the Contractor's 
obligations. The Contractor may revise the Program and submit it to the Project 
Manager again at any time. A revised Program shall show the effect of Variations and 
Compensation Events. 

 

27. Extension of the Intended Completion Date 

27.1 The Project Manager shall extend the Intended Completion Date if a Compensation 
Event occurs or a Variation is issued which makes it impossible for Completion to be 
achieved by the Intended Completion Date without the Contractor taking steps to 
accelerate the remaining work, which would cause the Contractor to incur additional 
cost. 

27.2 The Project Manager shall decide whether and by how much to extend the Intended 
Completion Date within 21 days of the Contractor asking the Project Manager for a 
decision upon the effect of a Compensation Event or Variation and submitting full 
supporting information. If the Contractor has failed to give early warning of a delay or 
has failed to cooperate in dealing with a delay, the delay by this failure shall not be 
considered in assessing the new Intended Completion Date. 

 

28. Acceleration 

28.1 When Rural Electrification and Renewable Energy Corporation wants the Contractor to 
finish before the Intended Completion Date, the Project Manager shall obtain priced 
proposals for achieving the necessary acceleration from the Contractor. If Rural 
Electrification and Renewable Energy Corporation accepts these proposals, the Intended 
Completion Date shall be adjusted accordingly and confirmed by both Rural 
Electrification and Renewable Energy Corporation and the Contractor. 

28.2 If the Contractor's priced proposals for an acceleration are accepted by Rural 
Electrification and Renewable Energy Corporation, they are incorporated in the Contract 
Price and treated as a Variation. 

 

29. Delays Ordered by the Project Manager 

29.1 The Project Manager may instruct the Contractor to delay the start or progress of any 
activity within the Works. 

30. Management Meetings 

30.1 Either the Project Manager or the Contractor may require the other to attend a 
management meeting. The business of a management meeting shall be to review the 
plans for remaining work and to deal with matters raised in accordance with the early 
warning procedure. 

30.2 The Project Manager shall record the business of management meetings and provide 
copies of the record to those attending the meeting and to Rural Electrification and 
Renewable Energy Corporation. The responsibility of the parties for actions to be taken 
shall be decided by the Project Manager either at the management meeting or after the 
management meeting and stated in writing to all who attended the meeting. 

 

31. Early Warning 
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31.1 The Contractor shall warn the Project Manager at the earliest opportunity of specific 
likely future events or circumstances that may adversely affect the quality of the work, 
increase the Contract Price, or delay the execution of the Works. The Project Manager 
may require the Contractor to provide an estimate of the expected effect of the future 
event or circumstance on the Contract Price and Completion Date. The estimate shall 
be provided by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project Manager in making and considering 
proposals for how the effect of such an event or circumstance can be avoided or reduced 
by anyone involved in the work and in carrying out any resulting instruction of the Project 
Manager. 

 

C. Quality Control 

 

32. Identifying Defects 

32.1 The Project Manager shall check the Contractor's work and notify the Contractor of any 
Defects that are found. Such checking shall not affect the Contractor's responsibilities. 
The Project Manager may instruct the Contractor to search for a Defect and to uncover 
and test any work that the Project Manager considers may have a Defect. 

 

33. Tests 

33.1 If the Project Manager instructs the Contractor to carry out a test not specified in the 
Specification to check whether any work has a Defect and the test shows that it does, the 
Contractor shall pay for the test and any samples. If there is no Defect, the test shall be a 
Compensation Event. 

 

34. Correction of Defects 

34.1 The Project Manager shall give notice to the Contractor of any Defects before the end 
of the Defects Liability Period, which begins at Completion, and is defined in the SCC. 
The Defects Liability Period shall be extended for as long as Defects remain to be 
corrected. 

34.2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect 
within the length of time specified by the Project Manager's notice. 

 

35. Uncorrected Defects 

35.1 If the Contractor has not corrected a Defect within the time specified in the Project 
Manager's notice, the Project Manager shall assess the cost of having the Defect 
corrected, and the Contractor shall pay this amount. 

 

D. Cost Control 

 

36. Contract Price7 

36.1 The Bill of Quantities shall contain priced items for the Works to be performed by the 
Contractor. The Bill of Quantities is used to calculate the Contract Price. The Contractor 
will be paid for the quantity of the work accomplished at the rate in the Bill of Quantities 
for each item. 

 

37. Changes inthe Contract Price8 
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37.1 If the final quantity of the work done differs from the quantity in the Bill of Quantities 
for the particular item by more than 25 percent, provided the change exceeds 1 percent 
of the Initial Contract Price, the Project Manager shall adjust the rate to allow for the 
change. The Project Manager shall not adjust rates from changes in quantities if thereby 
the Initial Contract Price is exceeded by more than 15 percent, except with the prior 
approval of Rural Electrification and Renewable Energy Corporation . 

37.2 If requested by the Project Manager, the Contractor shall provide the Project Manager 
with a detailed cost breakdown of any rate in the Bill of Quantities. 

 

38. Variations 

38.1 All Variations shall be included in updated Program(s) produced by the Contractor. 

38.2 The Contractor shall provide the Project Manager with a quotation for carrying out the 
Variation when requested to do so by the Project Manager. The Project Manager shall 
assess the quotation, which shall be given within seven (7) days of the request or within 
any longer period stated by the Project Manager and before the Variation is ordered. 

38.3 If the Contractor's quotation is unreasonable, the Project Manager may order the 
Variation and make a change to the Contract Price, which shall be based on the Project 
Manager's own forecast of the effects of the Variation on the Contractor's costs. 

38.4 If the Project Manager decides that the urgency of varying the work would prevent a 
quotation being given and considered without delaying the work, no quotation shall be 
given and the Variation shall be treated as a Compensation Event. 

7In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows: 

36.1 The Contractor shall provide updated Activity Schedules within 14 days of being 
instructed to by the Project Manager. The Activity Schedule shall contain the priced 
activities for the Works to be performed by the Contractor. The Activity Schedule is used 
to monitor and control the performance of activities on which basis the Contractor will 
be paid. If payment for materials on site shall be made separately, the Contractor shall 
show delivery of Materials to the Site separately on the Activity Schedule. 
8In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 
37.1, as follows: 
The Activity Schedule shall be amended by the Contractor to accommodate changes of 
Program or method of working made at the Contractor's own discretion. Prices in the 
Activity Schedule shall not be altered when the Contractor makes such changes to the 
Activity Schedule. 
9In lump sum contracts, add “and Activity Schedules” after “Programs.” 10In lump 
sum contracts, delete this paragraph. 

 
39. The Contractor shall not be entitled to additional payment for costs that could have been 

avoided by giving early warning 

39.1 If the work in the Variation corresponds to an item description in the Bill of 
Quantities and if, in the opinion of the Project Manager, the quantity of work above the 
limit stated in Sub-Clause 39.1 or the timing of its execution do not cause the cost per 
unit of quantity to change, the rate in the Bill of Quantities shall be used to calculate the 
value of the Variation. If the cost per unit of quantity changes, or if the nature or timing 
of the work in the Variation does not correspond with items in the Bill of Quantities, the 
quotation by the Contractor shall be in the form of new rates for the relevant items of 
work 
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39.2 Value Engineering: The Contractor may prepare, at its own cost, a value engineering 
proposal at any time during the performance of the contract. The value engineering 
proposal shall, at a minimum, include the following; 

a) the proposed change(s), and a description of the difference to the existing contract 

requirements; 

b) a full cost/benefit analysis of the proposed change(s) including a description and 
estimate of costs (including life cycle costs) Rural Electrification and Renewable 
Energy Corporation may incur in implementing the value engineering proposal; and 

c) a description of any effect(s) of the change on performance/functionality. 

39.3 Rural Electrification and Renewable Energy Corporation may accept the value 
engineering proposal if the proposal demonstrates benefits that: 

a) accelerate the contract completion period; or 

b) reduce the Contract Price or the life cycle costs to Rural Electrification and 

Renewable Energy Corporation ; or 

c) improve the quality, efficiency, safety or sustainability of the Facilities; or 

d) yield any other benefits to Rural Electrification and Renewable Energy Corporation, 

without compromising the functionality of the Works. 

 

39.4 If the value engineering proposal is approved by Rural Electrification and Renewable 

Energy Corporation and results in: 

a) a reduction of the Contract Price; the amount to be paid to the Contractor shall be the 
percentage specified in the SCC of the reduction in the Contract Price; or 

b) an increase in the Contract Price; but results in a reduction in life cycle costs due to 
any benefit described in 
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the 

Contract Price. 

 

40. Cash Flow Forecasts 

40.1 When the Program
11

, is updated, the Contractor shall provide the Project Manager with 
an updated cash flow forecast. The cash flow forecast shall include different currencies, 
as defined in the Contract, converted as necessary using the Contract exchange rates. 

 

41. Payment Certificates 

41.1 The Contractor shall submit to the Project Manager monthly statements of the estimated 
value of the work executed less the cumulative amount certified previously. 

41.2 The Project Manager shall check the Contractor's monthly statement and certify the 
amount to be paid to the Contractor. 

41.3 The value of work executed shall be determined by the Project Manager. 

41.4 The value of work executed shall comprise the value of the quantities of work in the 
Bill of Quantities that have been completed. 

41.5 The value of work executed shall include the valuation of Variations and Compensation 
Events. 

41.6 The Project Manager may exclude any item certified in a previous certificate or reduce 
the proportion of any item previously certified in any certificate in the light of later 
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information. 

41.7 Where the contract price is different from the corrected tender price, in order to ensure 
the contractor is not paid less or more relative to the contract price (which would be the 
tender price), payment valuation certificates and variation orders on omissions and 
additions valued based on rates in the Bill of Quantities or schedule of rates in the 
Tender, will be adjusted by a plus or minus percentage. The percentage already worked 
out during tender evaluation is worked out as follows: (corrected tender price – tender 
price)/tender price X 100. 

42. Payments 

42.1 Payments shall be adjusted for deductions for advance payments and retention. REREC 
shall pay the Contractor the amounts certified by the Project Manager within 
30 days of the date of each certificate. If REREC makes a late payment, the Contractor 
shall be paid interest on the late payment in the next payment. Interest shall be calculated 
from the date by which the payment should have been made up to the date when the 
late payment is made at the prevailing rate of interest for commercial borrowing for each 
of the currencies in which payments are made. 

42.2 If an amount certified is increased in a later certificate or as a result of an award by the 
Adjudicator or an Arbitrator, the Contractor shall be paid interest upon the delayed 
payment as set out in this clause. Interest shall be calculated from the date upon which 
the increased amount would have been certified in the absence of dispute. 

42.3 Unless otherwise stated, all payments and deductions shall be paid or charged in the 
proportions of currencies comprising the Contract Price. 

42.4 Items of the Works for which no rate or price has been entered in shall not be paid for 
by REREC and shall be deemed covered by other rates and prices in the Contract. 

 

43. Compensation Events 

43.1 The following shall be Compensation Events: 

d) REREC does not give access to a part of the Site by the Site Possession Date 
pursuant to GCC Sub-Clause 20.1. 

e) REREC modifies the Schedule of Other Contractors in a way that affects the work 
of the Contractor under the Contract. 

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or 
instructions required for execution of the Works on time. 

g) The Project Manager instructs the Contractor to uncover or to carry out additional 
tests upon work, which is then found to have no Defects. 

h) The Project Manager unreasonably does not approve a subcontract to be let. 

i) Ground conditions are substantially more adverse than could reasonably have been 
assumed before issuance of the Letter of Acceptance from the information issued 
to bidders (including the Site Investigation Reports), from information available 
publicly and from a visual inspection of the Site. 

j) The Project Manager gives an instruction for dealing with an unforeseen condition, 
caused by Rural Electrification and Renewable Energy Corporation, or additional 
work required for safety or other reasons. 

k) Other contractors, public authorities, utilities, or REREC does not work within the 
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dates and other constraints stated in the Contract, and they cause delay or extra cost to 
the Contractor. 

l) The advance payment is delayed. 

m) The effects on the Contractor of any of Rural Electrification and Renewable Energy 

Corporation 's Risks. 

n) The Project Manager unreasonably delays issuing a Certificate of Completion. 

 

43.2 If a Compensation Event would cause additional cost or would prevent the work being 
completed before the Intended Completion Date, the Contract Price shall be increased 
and/or the Intended Completion Date shall be extended. The Project Manager shall 
decide whether and by how much the Contract Price shall be increased and whether and 
by how much the Intended Completion Date shall be extended. 

43.3 As soon as information demonstrating the effect of each Compensation Event upon the 
Contractor's forecast cost has been provided by the Contractor, it shall be assessed by 
the Project Manager, and the Contract Price shall be adjusted accordingly. If the 
Contractor's forecast is deemed unreasonable, the Project Manager shall adjust the 
Contract Price based on the Project Manager's own forecast. The Project Manager shall 
assume that the Contractor shall react competently and promptly to the event. 

 

11In lump sum contracts, add “or Activity Schedule” after “Program.” 
12In lump sum contracts, replace this paragraph with the following: “The value of work 
executed shall comprise the value of completed activities in the Activity Schedule.” 

 

 

43.4 The Contractor shall not be entitled to compensation to the extent that Rural 
Electrification and Renewable Energy Corporation's interests are adversely affected by 
the Contractor's not having given early warning or not having cooperated with the Project 
Manager. 

 

44. Tax 

44.1 The Project Manager shall adjust the Contract Price if taxes, duties, and other levies are 
changed between the date 30 days before the submission of bids for the Contract and the 
date of the last Completion certificate. The adjustment shall be the change in the amount 
of tax payable by the Contractor, provided such changes are not already reflected in the 
Contract Price or are a result of GCC Clause 44. 

 

45. Currency of Payment 

45.1 All payments under the contract shall be made in Kenya Shillings 

 

46. Price Adjustment 

46.1 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the 
SCC. If so provided, the amounts certified in each payment certificate, before deducting 
for Advance Payment, shall be adjusted by applying the respective price adjustment 
factor to the payment amounts due in each currency. A separate formula of the type 
specified below applies: 
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P = A + B Im/Io 

where: P is the adjustment factor for the portion of the Contract Price payable. 

A and B are coefficients13 specified in the SCC, representing the non-adjustable and 
adjustable portions, respectively, of the Contract Price payable and Im is the index 
prevailing at the end of the month being invoiced and IOC is the index prevailing 30 days 
before Bid opening for inputs payable. 

46.2 If the value of the index is changed after it has been used in a calculation, the calculation 
shall be corrected and an adjustment made in the next payment certificate. The index 
value shall be deemed to take account of all changes in cost due to fluctuations in costs. 

 

47. Retention 

47.1 Rural Electrification and Renewable Energy Corporation shall retain from each payment 
due to the Contractor the proportion stated in the SCC until Completion of the whole of 
the Works. 

47.2 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in 
accordance with GCC 53.1, half the total amount retained shall be repaid to the 
Contractor and half when the Defects Liability Period has passed and the Project 
Manager has certified that all Defects notified by the Project Manager to the Contractor 
before the end of this period have been corrected. The Contractor may substitute 
retention money with an “on demand” Bank guarantee. 

 

48. Liquidated Damages 

48.1 The Contractor shall pay liquidated damages to Rural Electrification and Renewable 
Energy Corporation at the rate per day stated in the SCC for each day that the 
Completion Date is later than the Intended Completion Date. The total amount of 
liquidated damages shall not exceed the amount defined in the SCC. Rural 
Electrification and Renewable Energy Corporation may deduct liquidated damages 
from payments due to the Contractor. Payment of liquidated damages shall not affect 
the Contractor's liabilities. 

48.2 If the Intended Completion Date is extended after liquidated damages have been paid, 
the Project Manager shall correct any overpayment of liquidated damages by the 
Contractor by adjusting the next payment certificate. The Contractor shall be paid 
interest on the overpayment, calculated from the date of payment to the date of 
repayment, at the rates specified in GCC Sub-Clause 41.1. 

 

49. Bonus 

49.1 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the 
SCC for each day (less any days for which the Contractor is paid for acceleration) that 
the Completion is earlier than the Intended Completion Date. The Project Manager shall 
certify that the Works are complete, although they may not be due to be complete. 

50. Advance Payment 
50.1 Rural Electrification and Renewable Energy Corporation shall make advance payment 

to the Contractor of the amounts stated in the SCC by the date stated in the SCC, 
against provision by the Contractor of an Unconditional Bank Guarantee in a form and 
by a bank acceptable to Rural Electrification and Renewable Energy Corporation in 
amounts and currencies equal to the advance payment. The Guarantee shall remain 
effective until the advance payment has been repaid, but the amount of the Guarantee 



Page 128 of 154 

 

shall be progressively reduced by the amounts repaid by the Contractor. Interest shall 
not be charged on the advance payment. 

 
50.2 The Contractor is to use the advance payment only to pay for Equipment, Plant, 

Materials, and mobilization expenses required specifically for execution of the Contract. 
The Contractor shall demonstrate that advance payment has been used in this way by 
supplying copies of invoices or other documents to the Project Manager. 

50.3 The advance  payment shall be repaid by deducting proportionate amounts from 
payments otherwise due to the Contractor, following the schedule of completed 
percentages of the Works on a payment basis. No account shall be taken of the advance 
payment or its repayment in assessing valuations of work done, Variations, price 
adjustments, Compensation Events, Bonuses, or Liquidated Damages. 

 
51. Securities 
51.1 The Performance Security shall be provided to Rural Electrification and Renewable 

Energy Corporation no later than the date specified in the Letter of Acceptance and shall 
be issued in an amount specified in the SCC, by a bank or surety acceptable to Rural 
Electrification and Renewable Energy Corporation, and denominated in the types and 
proportions of the currencies in which the Contract Price is payable. The Performance 
Security shall be valid until a date 28 day from the date of issue of the Certificate of 
Completion in the case of a Bank Guarantee, and until one year from the date of issue of 
the Completion Certificate in the case of a Performance Bond. 

 
52. Day works 
52.1 If applicable, the Day works rates in the Contractor's Bid shall be used only when the 

Project Manager has given written instructions in advance for additional work to be paid 
for in that way. 

 
52.2 All work to be paid for as Day works shall be recorded by the Contractor on forms 

approved by the Project Manager. Each completed form shall be verified and signed by 
the Project Manager within two days of the work being done. 

 

52.3 The Contractor shall be paid for Day works subject to obtaining signed Day works forms. 

 
53. Cost of Repairs 
53.1 Loss or damage to the Works or Materials to be incorporated in the Works between the 

Start Date and the end of the Defects Correction periods shall be remedied by the 
Contractor at the Contractor's cost if the loss or damage arises from the Contractor's acts 
or omissions. 

E. Finishing the Contract 

 
54. Completion 
54.1 The Contractor shall request the Project Manager to issue a Certificate of Completion of 

the Works, and the Project Manager shall do so upon deciding that the whole of the Works 
is completed. 

55. Taking Over 
55.1 Rural Electrification and Renewable Energy Corporation shall take over the Site and 

the Works within seven days of the Project Manager's issuing a certificate of 
Completion. 

56. Final Account 
56.1 The Contractor shall supply the Project Manager with a detailed account of the total 
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amount that the Contractor considers payable under the Contract before the end of the 
Defects Liability Period. The Project Manager shall issue a Defects Liability Certificate 
and certify any final payment that is due to the Contractor within 56 days of receiving 
the Contractor's account if it is correct and complete. If it is not, the Project Manager 
shall issue within 56 days a schedule that states the scope of the corrections or additions 
that are necessary. If the Final Account is still unsatisfactory after it has been 
resubmitted, the Project Manager shall decide on the amount payable to the Contractor and 
issue a payment certificate. 

 

13The sum of the two coefficients A and B  should be 1 (one) in the formula for each 

currency. Normally, both 
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coefficients shall be the same in the formulae for all currencies, since coefficient A, for the non-
adjustable portion of the payments, is a very approximate figure (usually 0.15) to take account 
of fixed cost elements or other non- adjustable components. The sum of the adjustments for each 
currency are added to the Contract Price. 

 

57. Operating and Maintenance Manuals 

57.1 If “as built” Drawings and/or operating and maintenance manuals are required, the 
Contractor shall supply them by the dates stated in the SCC. 

57.2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the 
SCC pursuant to GCC Sub-Clause 56.1, or they do not receive the Project Manager's 
approval, the Project Manager shall withhold the amount stated in the SCC from 
payments due to the Contractor. 

 

58. Termination 

58.1 Rural Electrification and Renewable Energy Corporation or the Contractor may 
terminate the Contract if the other party causes a fundamental breach of the Contract. 

58.2 Fundamental breaches of Contract shall include, but shall not be limited to, the 
following: 

a) the Contractor stops work for 30 days when no stoppage of work is shown on the 
current Program and the stoppage has not been authorized by the Project Manager; 

b) the Project Manager instructs the Contractor to delay the progress of the Works, and 
the instruction is not withdrawn within 30 days; 

c) Rural Electrification and Renewable Energy Corporation or the Contractor is made 
bankrupt or goes into liquidation other than for a reconstruction or amalgamation; 

d) a payment certified by the Project Manager is not paid by Rural Electrification and 
Renewable Energy Corporation to the Contractor within 84 days of the date of the 
Project Manager's certificate; 

e) the Project Manager gives Notice that failure to correct a particular Defect is a 
fundamental breach of Contract and the Contractor fails to correct it within a 
reasonable period of time determined by the Project Manager; 

f) the Contractor does not maintain a Security, which is required; 

g) the Contractor has delayed the completion of the Works by the number of days for 
which the maximum amount of liquidated damages can be paid, as defined in the 
SCC; or 

h) if the Contractor, in the judgment of Rural Electrification and Renewable Energy 
Corporation has engaged in Fraud and Corruption, as defined in paragraph 2.2 a of 
the Appendix A to the GCC, in competing for or in executing the Contract, then 
Rural Electrification and Renewable Energy Corporation may, after giving fourteen 
(14) days written notice to the Contractor, terminate the Contract and expel him from 
the Site. 

58.3 Notwithstanding the above, Rural Electrification and Renewable Energy Corporation 
may terminate the Contract for convenience. 

58.4 If the Contract is terminated, the Contractor shall stop work immediately, make the 
Site safe and secure, and leave the Site as soon as reasonably possible. 

58.5 When either party to the Contract gives notice of a breach of Contract to the Project 
Manager for a cause other than those listed under GCC Sub-Clause 56.2 above, the 
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Project Manager shall decide whether the breach is fundamental ornot. 

 

59. Payment upon Termination 

59.1 If the Contract is terminated because of a fundamental breach of Contract by the 
Contractor, the Project Manager shall issue a certificate for the value of the work done 
and Materials ordered less advance payments received up to the date of the issue of 
the certificate and less the percentage to apply to the value of the work not completed, 
as specified in the SCC. Additional Liquidated Damages shall not apply. If the total 
amount due to Rural Electrification and Renewable Energy Corporation exceeds any 
payment due to the Contractor, the difference shall be a debt payable to Rural 
Electrification and Renewable Energy Corporation. 

59.2 If the Contract is terminated for Rural Electrification and Renewable Energy 
Corporation 's convenience or because of a fundamental breach of Contract by Rural 
Electrification and Renewable Energy Corporation, the Project Manager shall issue a 
certificate for the value of the work done, Materials ordered, the reasonable cost of 
removal of Equipment, repatriation of the Contractor's personnel employed solely on the 
Works, and the Contractor's costs of protecting and securing the Works, and less advance 
payments received up to the date of the certificate. 

 

60. Property 

60.1 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be 
deemed to be the property of Rural Electrification and Renewable Energy Corporation 
if the Contract is terminated because of the Contractor's default. 

 

61. Release from Performance 

61.1 If the Contract is frustrated by the outbreak of war or by any other event entirely outside 
the control of either Rural Electrification and Renewable Energy Corporation or the 
Contractor, the Project Manager shall certify that the Contract has been frustrated. The 
Contractor shall make the Site safe and stop work as quickly as possible after receiving 
this certificate and shall be paid for all work carried out before receiving it and for any 
work carried out afterwards to which a commitment was made. 
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SECTION IX - SPECIAL CONDITIONS OF CONTRACT 

 
Except where otherwise specified, all Special Conditions of Contract should be filled in by Rural 
Electrification and Renewable Energy Corporation prior to issuance of the bidding document. Schedules 
and reports to be provided by Rural Electrification and Renewable Energy Corporation should be annexed. 

 

 

Number 
of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 

Contract 

A. General 

GCC 1.1 (q) Procuring entity is: Rural Electrification and Renewable Energy Corporation 
P.O Box 34585-00100 
Nairobi 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be as indicated in  the 
individual contracts 

[If different dates are specified for completion of the Works by section (“sectional 

completion” or milestones), these dates should be listed here] 

GCC 1.1 (x) The Project Manager is General Manager, Construction 

GCC 1.1 (z) The Site is located at within the Republic of Kenya and is defined in drawings No. to be 
specified in the contract 

GCC 1.1 (cc) The Start Date shall be two weeks after contracts signature. 

GCC 1.1 (gg) The Works consist of construction of low voltage line, 11KV and 33KV lines, 

substations and transformer mountings 

 

GCC 2.2 Sectional Completions are: to be specified in the contract 

GCC 5.1 The Project manager may delegate any of his duties and responsibilities. 

GCC 8.1 Schedule of other contractors: to be specified in the contract 

GCC 9.1 Key Personnel 
GCC 9.1 is replaced with the following: 

 

9.1 Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the 

Special Conditions of Contract. The Contractor shall employ the Key Personnel 

and use the equipment identified in its Bid, to carry out the Works or other 

personnel and equipment approved by the Project Manager. The Project Manager 

shall approve any proposed replacement of Key Personnel and equipment only if 

their relevant qualifications or characteristics are substantially equal to or better 

than those proposed in the Bid. 

[insert the name/s of each Key Personnel agreed by Rural Electrification and 

Renewable Energy Corporation prior to Contract signature. 
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GCC 13.1 The minimum insurance amounts and deductibles shall be: 

(a) for loss or damage to the Works, Plant and Materials: [insert amounts]. 

(b) For loss or damage to Equipment: [insert amounts]. 

(c)  for loss or damage to property (except the Works, Plant, Materials, and 

Equipment) in connection with Contract [insert amounts]. 

(d) for personal injury or death: 
(i) of the Contractor’s employees: [amount]. 

(ii) of other people: [amount]. 

GCC 14.1 Site Data are: to be specified in the contract 

GCC 20.1 The Site Possession Date(s) shall be: to be specified in the contract 

GCC 23.1 & 

GCC 23.2 

Appointing Authority for the Adjudicator: [insert name of Authority]. 

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [insert 

hourly fees and reimbursable expenses]. 

B. Time Control 

GCC 26.1 The Contractor shall submit for approval a Program for the Works within [number] 

days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is [insert number] days. 

The amount to be withheld for late submission of an updated Program is [insert 

amount]. 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 6 months. 

[The Defects Liability Period is usually limited to 12 months, but could be less in 

very simple cases] 

D. Cost Control 

GCC 38.9 If the value engineering proposal is approved by Rural Electrification and Renewable 

Energy Corporation the amount to be paid to the Contractor shall be % (insert 

appropriate percentage. The percentage is normally up to 50%) of the reduction in 

the Contract Price. 

GCC 44.1 The currency of Rural Electrification and Renewable Energy Corporation’s 

Country is: [insert name of currency of Rural Electrification and Renewable 

Energy Corporation’s Country]. 
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GCC 45.1 The Contract [insert “is” or “is not”] subject to price adjustment in accordance 

with GCC Clause 45, and the following information regarding coefficients [specify 

“does” or “does not”] apply. 

[Price adjustment is mandatory for contracts which provide for time of completion 

exceeding 18 months] 

The coefficients for adjustment of prices are: 

(a) [insert percentage] percent nonadjustable element (coefficient A). (ib)

 [insert percentage] percent adjustable element (coefficient B). 

(c) The Index I for shall be [insert index]. 
GCC 46.1 The proportion of payments retained is: 10% 

 
[The retention amount is usually close to 5 percent and in no case exceeds 10 percent.] 

GCC 47.1 The liquidated damages for the whole of the Works are [insert percentage of the final 

Contract Price] per day. The maximum amount of liquidated damages for the whole of 

the Works is [insert percentage] of the final Contract Price. 

[Usually liquidated damages are set between 0.05 percent and 0.10 percent per day, 

and the total amount is not to exceed between 5 percent and 10 percent of the 

Contract Price. If Sectional Completion and Damages per Section have been 

agreed, the latter should be specified here] 

GCC 48.1 The Bonus for the whole of the Works is [insert percentage of final Contract Price] 

per day. The maximum amount of Bonus for the whole of the Works is [insert 

percentage] of the final Contract Price. 

[If early completion would provide benefits to Rural Electrification and 

Renewable Energy Corporation, this clause should remain; otherwise delete. The 

Bonus is usually numerically equal to the liquidated damages.] 
GCC 49.1 The Advance Payments shall be: zero and shall be paid to the Contractor no later than 

[insert date(s)]. 

GCC 50.1 The Performance Security amount is Kshs. 500,000.00. 

(a) Performance Security – Bank Guarantee: in the amount(s) of [KES. 500,000] 

percent of the Accepted Contract Amount and in the same currency(ies) of the 

Accepted Contract Amount. 

NB 

REREC may recall on the Performance Security in whole or in part as a penalty for 

any delay in completion of any work assigned to the Contractor or any failure to 

perform or provide the Services in accordance with this Contract and the SLA 

GCC 56.1 The date by which operating and maintenance manuals are required is [insert date]. 

The date by which “as built” drawings are required is [insert date]. 
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Number 
of GC 
Clause 

Amendments of, and Supplements to, Clauses in the General Conditions of 
Contract 

E. Finishing the Contract 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or operating 

and maintenance manuals by the date required in GCC 58.1 is [insert amount in local 

currency]. 

GCC 57.2 (g) The maximum number of days is: [insert number; consistent with Clause 47.1 on 

liquidated  damages]. 

GCC 58.1 The percentage to apply to the value of the work not completed, representing Rural 

Electrification and Renewable Energy Corporation’s additional cost for completing 

the Works, is [insert percentage]. 

GCC 32 
GCC 34 

The Contractor shall ensure the Standards of Service are provided in accordance with 

the following; 

 

(i) All assignments/projects shall be implemented/ undertaken in according with 

REREC’s construction standards. To ensure adherence to REREC quality 

standards, the Contractor shall at all times have the following documents available 

at all work sites: 

a) Quality construction check list. 

b) Site inspection forms. These forms shall be completed by REREC 

supervisory staff to rate the quality and progress of work undertaken by the 

Contractor. 

GCC 13.1 (i) The Contractor shall take out and at all times maintain Insurance cover of Kenya 

Shillings Ten Million (Kes 10,000,000) covering any work it undertakes on behalf 

of REREC and any materials to be used in undertaking the said works. 

 

(ii) The Insurance cover shall be provided by a reputable insurance company acceptable 

to REREC. 

 

(iii) The Contractor’s All Risk Insurance Policy shall cover both the Contractor and 

REREC. 

GCC 18.1 (i) The Contractor shall provide and perform the Services in strict compliance with 

RERECs safety requirements and procedure while strictly adhering to “safety 

first” policy. 

 

(ii) The Contractor shall at all times ensure that its staff/personnel wear appropriate 

Personal Protective Equipment (PPEs) while carrying out assigned works on 

behalf of REREC. These shall include but not be limited to wearing of branded 

uniforms by all its staff/personnel that clearly identify the Contractor. 

 

(iii) The Contract shall at all times use appropriate tools on all assignments. 

GCC 42 All invoices presented by the Contractor shall be accompanied by an Inspection Form 

duly completed and signed by RERECs duly authorized supervision staff. For the 

avoidance of doubt, no invoice shall be paid by REREC that does not fully comply with 

this requirement. 

GCC 42.1 Interest payment by REREC is inapplicable in the contract. 

 This Warranty will remain valid for one (1) year after the services, or any part thereof as 

the case may be, have been performed as indicated in the contract. 
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FORM No 1: NOTIFICATION OF INTENTION TO AWARD TEMPLATE 

 
This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. 
Send this Notification to the Tenderer's Authorized Representative named in the Tender 
Information Form on the format below. 

 

FORMAT 

 

1. For the attention of Tenderer's Authorized Representative 

i) Name: [insert Authorized Representative's name] 

ii) Address: [insert Authorized Representative's Address] 

iii) Telephone: [insert Authorized Representative's telephone/fax numbers] 

iv) Email Address: [insert Authorized Representative's email address] 

 
[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The 
Notification must be sent to all Tenderers simultaneously. This means on the same date 
and as close to the same time as possible.] 

 

2. Date of transmission: [email] on [date] (local time) 

 

This Notification is sent by (Name and designation)    

 

3. Notification of Intention to Award 

 

i) Procuring Entity: [insert the name of Rural Electrification and Renewable Energy 

Corporation ] 

ii) Project: [insert name of project] 

iii) Contract title: [insert the name of the contract] 

iv) Country: [insert country where ITT is issued] 

v) ITT No: [insert ITT reference number from Procurement Plan] 

 
This Notification of Intention to Award (Notification) notifies you of our decision to award 
the above contract. The transmission of this Notification begins the Standstill Period. 
During the Standstill Period, you may: 

 

4. Request a debriefing in relation to the evaluation of your tender 

 

Submit a Procurement-related Complaint in relation to the decision to award the 

contract. 

a) The successful tenderer 

i) Name of successful Tender 

  

 

ii) Address of the successful Tender  

  

 

iii) Contract price of the successful Tender Kenya Shillings  



Page 137 of 154 

 

  

(in words___________________________________________________) 

 

b) Other Tenderers 

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated 
include the evaluated price as well as the Tender price as read out. For Tenders not 
evaluated, give one main reason the Tender was unsuccessful. 

 

 
SNo Name of 

Tender 
Tender 
Price as 
read out 

Tender’s 
evaluated price 
(Note a) 

One Reason Why 
not Evaluated 

1     
2     
3     
4     
5     

     

 

(Note a) State NE if not evaluated 

 

5. How to request a debriefing 

a) DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] 

(local time). 

b) You may request a debriefing in relation to the results of the evaluation of your Tender. 
If you decide to request a debriefing your written request must be made within three 
(5) Business Days of receipt of this Notification of Intention to Award. 

c) Provide the contract name, reference number, name of the Tenderer, contact details; and 
address the request for debriefing as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

ii) Agency: [insert Rural Electrification and Renewable Energy Corporation ] 

iii) Email address: [insert email address] 

d) If your request for a debriefing is received within the 3 Days deadline, we will provide 
the debriefing within five (3) Business Days of receipt of your request. If we are unable 
to provide the debriefing within this period, the Standstill Period shall be extended by 
five (3) Days after the date that the debriefing is provided. If this happens, we will 
notify you and confirm the date that the extended Standstill Period will end. 

e) The debriefing may be in writing, by phone, video conference call or in person. We 
shall promptly advise you in writing how the debriefing will take place and confirm the 
date and time. 

f) If the deadline to request a debriefing has expired, you may still request a debriefing. 
In this case, we will provide the debriefing as soon as practicable, and normally no 
later than fifteen (15) Days from the date of publication of the Contract Award Notice. 

6. How to make a complaint 

a) Period: Procurement-related Complaint challenging the decision to award shall be 
submitted by midnight, [insert date] (local time). 
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b) Provide the contract name, reference number, name of the Tenderer, contact details; 
and address the Procurement-related Complaint as follows: 

i) Attention: [insert full name of person, if applicable] 

ii) Title/position: [insert title/position] 

iii) Agency: [insert Rural Electrification and Renewable Energy Corporation ] 

iv) Email address: [insert email address] 

 
c) At this point in the procurement process, you may submit a Procurement-related 

Complaint challenging the decision to award the contract. You do not need to have 
requested, or received, a debriefing before making this complaint. Your complaint 
must be submitted within the Standstill Period and received by us before the Standstill 
Period ends. 

d) Further information: For more information refer to the Public Procurement and 
Disposals Act 2015 and its Regulations available from the Website info@ppra.go.ke or 
complaints@ppra.go.ke. 

You should read these documents before preparing and submitting your complaint. 

e) There are four essential requirements: 

i) You must be an 'interested party'. In this case, that means a Tenderer who 
submitted a Tender in this tendering process, and is the recipient of a 
Notification of Intention to Award. 

ii) The complaint can only challenge the decision to award the contract. 

iii) You must submit the complaint within the period stated above. 
iv) You must include, in your complaint, all of the information required to support 

your complaint. 

 

7. Standstill Period 

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local 

time). 

ii) The Standstill Period lasts ten (14) Days after the date of transmission of this 
Notification of Intention to Award. 

iii) The Standstill Period may be extended as stated in paragraph Section 5 (d) above. 

 
If you have any questions regarding this Notification please do not hesitate to contact us. On 
behalf of Rural Electrification and Renewable Energy Corporation : 

 

Signature:____________________________Name:_____________________________ 

 

Title/position:___________________ Telephone:__________________ 

 

Email:     

mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke
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FORM NO. 2 - REQUEST FOR REVIEW 

 

FORM FOR REVIEW(r.203(1)) 

 

 

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD 

APPLICATION NO…………….OF……….….20……... 

BETWEEN 

…………………………...……………………………….A

PPLICANT AND 

…………………………………RESPONDENT (Procuring Entity) 

 

 

Request for review of the decision of the…………… (Name of Rural Electrification and 

Renewable Energy Corporation   of ...................................................................... dated the…day 

of   ………….20……….in   the   matter   of   Tender   No………..…of   …………..20…..   for

 .......................................................................................................................................... (Tender 

description). 

REQUEST FOR REVIEW 

I/We……………………………,the above named Applicant(s), of address: Physical address P. 

O. 

Box No…………. Tel. No……..Email ...... , hereby request the Public Procurement Administrative 

Review Board to review the whole/part of the above mentioned decision on the following grounds , 

namely: 1. 

2. 

By this memorandum, the Applicant requests the Board for an order/orders that: 1. 

2. 

SIGNED ……………….(Applicant) Dated on…………….day of ……………/…20…… 

 

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative 

Review Board on…………day of ………....20….……… 

SIGNED 

Board Secretary 
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FORM NO 3: LETTER OF AWARD  

 

[letterhead paper of Rural Electrification and Renewable Energy Corporation ] [date] 

 

To: [name and address of the Contractor] 

 
This is to notify you that your Tender dated [date] for execution of the [name of the 
Contract and identification number, as given in the Contract Data] for the Accepted 
Contract Amount [amount in numbers and words] [name of currency], as corrected 
and modified in accordance with the Instructions to Tenderers, is hereby accepted by
 ...................................................................................................... (Rural Electrification 
and Renewable Energy Corporation ). 

 
You are requested to furnish the Performance Security within 30 days in accordance 
with the Conditions of Contract, using, for that purpose, one of the Performance 
Security Forms included in Section VIII, Contract Forms, of the Tender Document. 

 

Authorized Signature:................................................................................................................. 

 

Name and Title

 of 

Signatory:........................................................................................................ 

 

Rural Electrification and Renewable Energy Corporation 

............................................................................................................. 

 

Attachment: Contract Agreement................................................................................................ 
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FORM NO ***: DRAFT LETTER OF NOTIFICATION OF REGRET 

 

To: (Name and full address of the Unsuccessful Tenderer)………… Date: 

Dear Sirs/ Madams, 

RE: NOTIFICATION OF REGRET IN RESPECT OF TENDER NO. …………… 

 

We refer to your Tender dated………………… and regret to inform you that following 

evaluation, your Tender is unsuccessful. It is therefore not accepted. The brief reasons are as 

follows:- 

 

1. ……………………… 

2. ……………………… 

3. ............................................. etc 

 

The successful bidder was . 

 

However, this notification does not reduce the validity period of your Tender Security. In this 

regard, we request you to relook at the provisions regarding the Tender Security, Signing of 

Contract and Performance Security as stated in the Instructions to Tenderers. 

 

You may collect the tender security from our Legal Department (Guarantees Section), on the 

Ground Floor, Kawi House, Off Popo Road South C Nairobi only after expiry of eighteen (18) 

days from the date hereof on Mondays and Wednesdays ONLY between 9.00 a.m to 12.30 pm 

and 2.00p.m to 4.00p.m. 

It is expected that by that time REREC and the successful bidder will have entered into a 

contract pursuant to the Public Procurement and Disposal Act, 2005 (or as may be amended 

from time to time or replaced). When collecting the Security, you will be required to produce 

the original or a certified copy of this letter. 

 

We thank you for the interest shown in participating in this tender and wish you well in all your 

future endeavors. 

 

Yours faithfully, 
FOR: THE RURAL ELECTRIFICATION AND RENEWABLE ENERGY CORPORATION  

 

 

CHIEF EXCUTIVE OFFICER 
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FORM NO 4: CONTRACT AGREEMENT 

 

THIS AGREEMENT made this………day of………………….20…. BETWEEN THE 

RURAL ELECTRIFICATION AND RENEWABLE ENERGY CORPORATION, a 

corporation with its registered office situated at Kawi House, Off Popo Road South C Nairobi 

in the Republic of Kenya and of Post Office Box Number 34585 - 00100, Nairobi in the Republic 

aforesaid (hereinafter referred to as the “REREC”) of the one part, 

 

AND 

 

……………………………….. (Contractor’s full name and principal place of business) a 

duly registered entity according to the laws of..…… (state country) and of Post Office Box 

Number……………….(full address physical and postal of Contractor) in the Republic 

aforesaid, (hereinafter referred to as the “Contractor” of the other part; 

 

WHEREAS REREC invited tenders for certain services, that is to say for ..................... (REREC 

insert description of services) under Tender Number…………….. (REREC insert tender 

number) 

 

AND WHEREAS REREC has accepted the Tender by the Contractor for the services in the 

sum of ……………………(REREC specify the total amount in words which should include 

any payable taxes, duties and insurance where applicable e.g. Value Added Tax) (hereinafter 

called “the Contract Price”). 

 

NOW THIS AGREEMENT WITNESSETH AS FOLLOWS: - 

 

1. In this Agreement words and expressions shall have the same meanings as are 

respectively assigned to them in the Conditions of Contract and the Tender Document. 

 

2. Unless the context or express provision otherwise requires: - 

a) reference to “this Agreement” includes its recitals, any schedules and documents 

mentioned hereunder and any reference to this Agreement or to any other 

document includes a reference to the other document as varied supplemented 

and or replaced in any manner from time to time. 

b) any reference to any Act shall include any statutory extension, amendment, 

modification, re-amendment or replacement of such Act and any rule, regulation 

or order made thereunder. 

c) words importing the masculine gender only, include the feminine gender or (as 

the case may be) the neutral gender. 
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d) words importing the singular number only include the plural number and vice- 

versa and where there are two or more persons included in the expression the 

“Contractor” the covenants, agreements obligations expressed to be made or 

performed by the Contractor shall be deemed to be made or performed by such 

persons jointly and severally. 

e) where there are two or more persons included in the expression the “Contractor” 

any act default or omission by the Contractor shall be deemed to be an act default or 

omission by any one or more of such persons. 

 

3. In consideration of the payment to be made by REREC to the Contractor as hereinbefore 

mentioned, the Contractor hereby covenants with REREC to perform and provide the 

services and remedy any defects thereon in conformity in all respects with the provisions 

of the Contract. 

 

4. REREC hereby covenants to pay the Contractor in consideration of the proper 

performance and provision of the services and the remedying of defects therein, the 

Contract Price or such other sum as may become payable under the provisions of the 

Contract at the times and in the manner prescribed by the Contract. 

 

5. The following documents shall constitute the Contract between REREC and the 

Contractor and each shall be read and construed as an integral part of the Contract: - 

a) this Contract Agreement 

b) the Special Conditions of Contract as per the Tender Document 

c) the General Conditions of Contract as per the Tender Document 

d) the Price Schedules submitted by the Contractor and agreed upon with REREC. 

e) Cluster and Category of works chosen by the contractor as per REREC’s 

Tender Document 

f) the Schedule of Requirements 

g) REREC’s Notification of Award dated………… 

h) the Tender Form signed by the Contractor 

i) the Declaration Form signed by the Contractor/ successful Tenderer 

j) the Warranty 

 

6. In the event of any ambiguity or conflict between the contract documents listed above, 

the order of precedence shall be the order in which the contract documents are listed in 

5 above except where otherwise mutually agreed in writing. 

 

7. The Commencement Date shall be the working day immediately following the 

fulfillment of all the following: - 

a. Execution of this Contract Agreement by REREC and the Contractor. 
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b. Issuance of the Performance Bond by the Contractor and confirmation of its 

authenticity by REREC. 

c. Issuance of duly executed work/Job allocation Letter 

d. Where applicable, Issuance of the Official Order by REREC to the Contractor. 

e. Where applicable, Opening of the Letter of Credit by REREC. 

 

8. The period of contract validity shall begin from the Commencement date and end on 

either - 

a) sixty (60) days after the last date of the agreed performance schedule, or, 

b) where a Letter of Credit is adopted as a method of payment, sixty (60) days after 

the expiry date of the Letter of Credit or the expiry date of the last of any such 

opened Letter of Credit whichever is later. 

Provided that the expiry period of the Warranty shall be as prescribed and further 

provided that the Warranty shall survive the expiry of the contract. 

 

9. It shall be the responsibility of the Contractor to ensure that its Performance Security is 

valid at all times during the period of contract validity and further is in the full amount 

as contracted. 

 

10. Any amendment, change, addition, deletion or variation howsoever to this Contract shall 

only be valid and effective where expressed in writing and signed by both parties. 

 

11. No failure or delay to exercise any power, right or remedy by REREC shall operate as a 

waiver of that right, power or remedy and no single or partial exercise of any other right, 

power or remedy. 

 

12. Notwithstanding proper completion of performance or parts thereof, all the provisions 

of this Contract shall continue in full force and effect to the extent that any of them 

remain to be implemented or performed unless otherwise expressly agreed upon by both 

parties. 

 

13. Any notice required to be given in writing to any Party herein shall be deemed to have 

been sufficiently served, if where delivered personally, one day after such delivery; 

notices by electronic mail and facsimile shall be deemed to be served one day after the 

date of such transmission and delivery respectively, notices sent by post shall be deemed 

served seven (7) days after posting by registered post (and proof of posting shall be proof 

of service), notices sent by courier shall be deemed served two (2) days after such receipt 

by the courier service for Local Suppliers and five (5) days for Foreign Suppliers. 

 

14. For the purposes of Notices, the address of REREC shall be Company Secretary, The 

Rural Electrification and Renewable Energy Corporation, 4 th Floor, Kawi House, Off 

Popo Road, Post Office Box Number 34585 – 00100, Nairobi, Kenya, Facsimile + 254-

709193000. The address for the Contractor shall be the Contractor’s address as stated 

by it in the Confidential Business Questionnaire provided in the Tender Document. 
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IN WITNESS whereof the parties hereto have caused this Agreement to be executed in 

accordance with the laws of Kenya the day and year first above written. 

 

SIGNED for and on behalf 

of REREC 

 

 

COMPANY SECRETARY 

 

 

SEALED with the COMMON SEAL 

of the CONTRACTOR 

in the presence of:- 

 

 

 

DIRECTOR Affix Contractor’s Seal here 

 

 

 

 

DIRECTOR’S FULL NAMES 

 

 

 

and in the presence of:- 

 

 

 

 

DIRECTOR/ COMPANY SECRETARY 

 

 

 

 

DIRECTOR/ COMPANY SECRETARY’S FULL NAMES 
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FORM NO. 5 - PERFORMANCE SECURITY 

 

[Option 1 - Unconditional Demand Bank Guarantee] [Guarantor letterhead] 

 

Beneficiary: [insert name and Address of Procuring 

Entity] Date: [Insert date of issue] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that   

   (hereinafter called "the Contractor") 
has entered into Contract No.  dated____________ with (Rural 
Electrification and Renewable Energy Corporation ) (Rural Electrification and 
Renewable Energy Corporation as the Beneficiary), 
for the execution of 
  (hereinafter called "the Contract"). 

2. Furthermore, we understand that, according to the conditions of the Contract, a 
performance guarantee is required. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of   

(in words ),
1 

such sum being payable in the types and proportions of currencies in which 
the Contract Price is payable, upon receipt by us of the Beneficiary's complying demand 
supported by the Beneficiary's statement, whether in the demand itself or in a separate 
signed document accompanying or identifying the demand, stating that the Applicant is 
in breach of its obligation(s) under the Contract, without the Beneficiary needing to prove 
or to show grounds for your demand or the sum specified therein. 

4. This guarantee shall expire, no later than the …. Day of …………, 2...…
2
, and any demand 

for payment under it must be received by us at the office indicated above on or before that 
date. 

5. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 
[six months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee.” 

[Name of Authorized Official, signature(s) and seals/stamps]. 

 
Note: All italicized text (including footnotes) is for use in preparing this form and shall be 
deleted from the final product. 

 
1The Guarantor shall insert an amount representing the percentage of the Accepted Contract 
Amount specified in the Letter of Acceptance, less provisional sums, if any, and denominated 
either in the currency of the Contract or a freely convertible currency acceptable to the 
Beneficiary. 
2Insert the date twenty-eight days after the expected completion date as described in GC Clause 
11.9. Rural Electrification and Renewable Energy Corporation should note that in the event of 
an extension of this date for completion of the Contract, Rural Electrification and Renewable 
Energy Corporation would need to request an extension of this guarantee from the Guarantor. 
Such request must be in writing and must be made prior to the expiration date established in the 
guarantee. 
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FORM No. 6 - PERFORMANCE SECURITY 

 

[Option 2– Performance Bond] 

 
[Note: Procuring Entities are advised to use Performance Security – Unconditional Demand 
Bank Guarantee instead of Performance Bond due to difficulties involved in calling Bondholder 
to action] 

 

[Guarantor letterhead or SWIFT identifier code] 

Beneficiary: [insert name and Address of 

Procuring Entity] Date: [Insert date of issue]. PERFORMANCE    

BOND No.:    

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1.  By this Bond  as Principal (hereinafter called

 “the  Contractor”) and   
 ]         as 
Surety (hereinafter called “the Surety”), are held and firmly bound unto_____] as Obligee 
(hereinafter called “Rural Electrification and Renewable Energy Corporation ”) in the 
amount of____________________________or the payment of which sum well and truly 
to be made in the types and proportions of currencies in which the Contract Price is payable, 
the Contractor and the Surety bind themselves, their heirs, executors, administrators, 
successors and assigns, jointly and severally, firmly by these presents. 

 
2. WHEREAS the Contractor has entered into a written Agreement with Rural Electrification 

and Renewable Energy Corporation dated the 
  day of , 20 , for in accordance with the 
documents, plans, specifications, and amendments thereto, which to the extent herein 
provided for, are by reference made part hereof and are hereinafter referred to as the 
Contract. 

 
3. NOW, THEREFORE, the Condition of this Obligation is such that, if the Contractor shall 

promptly and faithfully perform the said Contract (including any amendments thereto), then 
this obligation shall be null and void; otherwise, it shall remain in full force and effect. 
Whenever the Contractor shall be, and declared by Rural Electrification and Renewable 
Energy Corporation to be, in default under the Contract, Rural Electrification and 
Renewable Energy Corporation having performed Rural Electrification and Renewable 
Energy Corporation 's obligations thereunder, the Surety may promptly remedy the default, 
or shall promptly: 

1) complete the Contract in accordance with its terms and conditions; or 

2) obtain a tender or tenders from qualified tenderers for submission to Rural 
Electrification and Renewable Energy Corporation for completing the Contract in 
accordance with its terms and conditions, and upon determination by Rural 
Electrification and Renewable Energy Corporation and the Surety of the lowest 
responsive Tenderers, arrange for a Contract between such Tenderer, and Procuring 
Entity and make available as work progresses (even though there should be a default 
or a succession of defaults under the Contract or Contracts of completion arranged 
under this paragraph) sufficient funds to pay the cost of completion less the Balance 
of the Contract Price; but not exceeding, including other costs and damages for which 
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the Surety may be liable hereunder, the amount set forth in the first paragraph hereof. 
The term “Balance of the Contract Price,” as used in this paragraph, shall mean the 
total amount payable by Procuring Entity to Contractor under the Contract, less the 
amount properly paid by Procuring Entity to Contractor; or pay Rural Electrification 
and Renewable Energy Corporation the amount required by Procuring Entity to 
complete the Contract in accordance with its terms and conditions up to a total not 
exceeding the amount of this Bond. 

 

4. The Surety shall not be liable for a greater sum than the specified penalty of this Bond. 

 
5. Any suit under this Bond must be instituted before the expiration of one year from the date 

of the issuing of the Taking-Over Certificate. No right of action shall accrue on this Bond to 
or for the use of any person or corporation other than Rural Electrification and Renewable 
Energy Corporation named herein or the heirs, executors, administrators, successors, and 
assigns of Rural Electrification and Renewable Energy Corporation. 

 
6. In testimony whereof, the Contractor has hereunto set his hand and affixed his seal, and 

the Surety has caused these presents to be sealed with his corporate seal duly attested by 
the signature of his legal representative, this day      of 20 . 

 

 

SIGNED ON on behalf of By in the capacity 

of In the presence of 

SIGNED ON on behalf of By in the capacity 

of In the presence of 
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FORM NO. 7 - ADVANCE PAYMENT SECURITY 

 

[Demand Bank Guarantee] 

 

[Guarantor letterhead] 

 
Beneficiary: [Insert name and Address of Procuring Entity] 
Date: [Insert date of issue] 

 

ADVANCE PAYMENT GUARANTEE No.: [Insert guarantee reference 

number] Guarantor: [Insert name and address of place of issue, unless indicated 

in 

the letterhead] 

 
1. We have been informed that (hereinafter called “the Contractor”) has 

entered into Contract No. dated______________ with the Beneficiary, for the 
execution of   (hereinafter called "the 
Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, an advance 

payment in the sum 
  (in words) is to be made against an advance payment guarantee. 

 
3. At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay 

the Beneficiary any sum or sums not exceeding in total an amount of ________________(in 

words )
1
 

 
upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's 
statement, whether in the demand itself or in a separate signed document accompanying or 
identifying the demand, stating either that the Applicant: 

a) has used the advance payment for purposes other than the costs of mobilization in 

respect of the Works; or 

b) has failed to repay the advance payment in accordance with the Contract conditions, 
specifying the amount which the Applicant has failed to repay. 

 
4. A demand under this guarantee may be presented as from the presentation to the Guarantor 

of a certificate from the Beneficiary's bank stating that the advance payment referred to above 
has been credited to the Contractor on its account number________________. 

 

5. The maximum amount of this guarantee shall be progressively reduced by the amount of the 
advance payment repaid by the Contractor as specified in copies of interim statements or 
payment certificates which shall be presented to us. This guarantee shall expire, at the latest, 
upon our receipt of a copy of the interim payment certificate indicating that ninety (90) 
percent of the Accepted Contract Amount, less provisional sums, has been certified for 

payment, or on the           day of ,   2   ,
2 

whichever is earlier. 
Consequently, naydemand for payment under this guarantee must be received by us at this office 
on or before that date. 
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6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed 

[six months][one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 

 

 

[Name of Authorized Official, signature(s) and seals/stamps]Note: All italicized text 

(including footnotes) is for use in preparing this form and shall be deleted from the final 

product. 

 

 

 

1The Guarantor shall insert an amount representing the amount of the advance payment and 

denominated either in the currency of the advance payment as specified 
in the Contract. 
2Insert the expected expiration date of the Time for Completion. Rural Electrification and 
Renewable Energy Corporation should note that in the event of an extension of the time for 
completion of the Contract, Rural Electrification and Renewable Energy Corporation would need 
to request an extension of this guarantee from the Guarantor. Such request must be in writing and 
must be made prior to the expiration date established in the guarantee. 
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FORM NO. 8 - RETENTION MONEY SECURITY 

 

[Demand Bank Guarantee] 

 

[Guarantor letterhead] 

 

Beneficiary:   [Insert name and Address of Procuring Entity] 

Date: [Insert date of issue] 

Advance payment guarantee no. [Insert guarantee reference number] 

 

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead] 

 
1. We have been informed that [insert name of Contractor, which in the case 

of a joint venture shall be the name of the joint venture] (hereinafter called "the 
Contractor") has entered into Contract No. 
  [insert reference number of the contract] dated with the 
Beneficiary, for the execution of [insert name of 
contract and brief description of Works] (hereinafter called "the Contract"). 

 
2. Furthermore, we understand that, according to the conditions of the Contract, the 

Beneficiary retains moneys up to the limit set forth in the Contract (“the Retention Money”), 
and that when the Taking-Over Certificate has been issued under the Contract and the first 
half of the Retention Money has been certified for payment, and payment of [insert the 
second half of the Retention Money] is to be made against a Retention Money guarantee. 

 
3. At the request of the Contractor, we, as Guarantor, hereby irrevocably undertake to pay the 

Beneficiary any sum or sums not exceeding in total an amount of [insert amount in figures] 

([insert amount in words ])
1 

upon receipt by us of the Beneficiary's complying 
demand supported by the Beneficiary's statement, whether in the demand itself or in a 
separate signed document accompanying or identifying the demand, stating that the 
Contractor is in breach of its obligation(s) under the Contract, without your needing to prove 
or show grounds for your demand or the sum specified therein. 

 
4. A demand under this guarantee may be presented as from the presentation to the Guarantor 

of a certificate from the Beneficiary's bank stating that the second half of the Retention 
Money as referred to above has been credited to the Contractor on its account number at 
[insert name and address of Applicant's bank]. 

 
5. This guarantee shall expire no later than the …........................... Day of 
…......................... 

2................... 
2

, and any demand for payment under it must be received by us at the office 
indicated 
above on or before that date. 

 
6. The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six 

months] [one year], in response to the Beneficiary's written request for such extension, 
such request to be presented to the Guarantor before the expiry of the guarantee. 
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[Name of Authorized Official, signature(s) and seals/stamps] 

 

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the 

final product. 

 

 
1The Guarantor shall insert an amount representing the amount of the second half of the 
Retention Money. 
2Insert a date that is twenty-eight days after the expiry of retention period after the actual 
completion date of the contract. Rural Electrification and Renewable Energy Corporation 
should note that in the event of an extension of this date for completion of the Contract, Rural 
Electrification and Renewable Energy Corporation would need to request an extension of this 
guarantee from the Guarantor. Such request must be in writing and must be made prior to the 
expiration date established in the guarantee. 



 

FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM 

 

Tender Reference No.:   

  [insert identification no] Name of the 

Assignment:  [insert name of 

the assignment] to: [insert complete Rural Electrification 

and Renewable Energy Corporation] 

 

In response to your notification of award dated [insert date of notification of 
award] to furnish additional information on beneficial ownership: [select one option as 
applicable and delete the options that are not applicable] 

 

I) We here by provide the following beneficial ownership information. 

 

Details of beneficial ownership 

 

Identity of Beneficial 

Owner 

Directly or 

indirectly 

holding 25% or 

more of the 

shares 

(Yes / No) 

Directly or 

indirectly holding 

25 % or more of 

the Voting Rights 

(Yes / No) 

Directly or indirectly 

having the right to 

appoint a majority of the 

board of the directors or 

an equivalent governing 

body of the Tenderer 

(Yes / No) 

[include full name (last, 

middle, first), 

nationality, country of 
residence] 

   

 

OR 

 
ii)  We declare that there is no Beneficial Owner meeting one or more of the following 

conditions: directly or indirectly holding 25%   or more of the   shares. Directly or 
indirectly holding 25% or more of the voting rights. Directly or indirectly having the right 
to appoint a majority of the board of directors or equivalent governing body of the 

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE 

FORM 
 

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In 
case of joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership 
information to be submitted in this Form shall be current as of the date of its submission. 

 

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns 
or controls the Tenderer by meeting one or more of the following conditions: 

 

• Directly or indirectly holding 25% or more of the shares. 
• Directly or in directly holding 25% or more of the voting rights. 
• Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer. 



 

Tenderer. 

OR  

We declare that we are unable to identify any Beneficial Owner meeting one or more of the 

following conditions. [If this option is selected, the Tenderer shall provide explanation on why 

it is unable to identify any Beneficial Owner] 

 

Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or 

more of the voting rights. 

 

Directly or indirectly having the right to appoint a majority of the board of directors or 

equivalent governing body of the Tenderer]” 

 

Name of the Tenderer .................... *[insert complete name of the Tenderer]   

 
Name of the person duly authorized to sign the Tender on behalf of the Tenderer: ** [insert 
complete name of person duly authorized to sign the Tender] 

 

Title of the person signing the Tender ................... [insert complete title of the person signing the 

Tender] 

 
Signature of the person named above .................. [insert signature of person whose name and 
capacity are shown above] 

 

Date signed....................... [insert date of signing] day of .............. [Insert month], [insert year] 


