



Rfx Number	1000001595
Rfx Type	ZOP4
Currency	KES
Submission Deadline	22.06.2026
Opening Date	22.06.2026
Download Date	22.06.2026

SUPPLY INSTALLATION TESTING AND COMMISSIONING OF BATTERY REPLACEMENT IN ELDERA,GARSWEINO,GARI,ILLAUT,BALESA,AMBALO,NAPELILIM,LOPEDURU,BASIR,RIBA,SARMAN,GURAR AND HADADO SOLAR MINI-GRIDS

Description	Burhani Engineers Limited				MASHTECH ENGINEERING & SUPPLIES LIMITED				BARNACRES LIMITED				Timedme limited			
	Submitted Quantity	Unit Price	Price Unit	Value	Submitted Quantity	Unit Price	Price Unit	Value	Submitted Quantity	Unit Price	Price Unit	Value	Submitted Quantity	Unit Price	Price Unit	Value
Header Data				113,001,613.69				79,033,056.50				160,993,426.88				207,490,183.38
LOT 1: Battery Replacements																
Repair and mainenace of Minigrids	1	1	1	1	1	0	1	0	1	0	1	0	1	47,918,023.59	1	47,918,023.59
LOT 2:Battery Replacements																
Repair and mainenace of Minigrids	1	56,049,913.34	1	56,049,913.34	1	0	1	0	1	44,635,267.00	1	44,635,267.00	1	47,994,862.97	1	47,994,862.97
LOT 3:Battery Replacements																
Repair and mainenace of Minigrids	1	56,951,698.35	1	56,951,698.35	1	0	1	0	1	44,758,364.77	1	44,758,364.77	1	47,992,394.46	1	47,992,394.46
Lot 4: Battery Replacements																
Repair and mainenace of Minigrids	1	1	1	1	1	79,033,056.50	1	79,033,056.50	1	71,599,795.11	1	71,599,795.11	1	63,584,902.36	1	63,584,902.36

Description	Baran telecom Networks				NEVAN ENGINEERS LIMITED				GERU ENGINEERING SERVICES LIMITED			
	Submitted Quantity	Unit Price	Price Unit	Value	Submitted Quantity	Unit Price	Price Unit	Value	Submitted Quantity	Unit Price	Price Unit	Value
Header Data				246,257,056.22				105,518,662.93				75,649,044.95
LOT 1: Battery Replacements												
Repair and mainenace of Minigrids	1	56,352,469.02	1	56,352,469.02	1	0	1	0	1	30,319,617.98	1	30,319,617.98
LOT 2:Battery Replacements												
Repair and mainenace of Minigrids	1	57,051,501.14	1	57,051,501.14	1	0	1	0	1	45,329,426.97	1	45,329,426.97
LOT 3:Battery Replacements												
Repair and mainenace of Minigrids	1	57,218,730.16	1	57,218,730.16	1	45,279,426.97	1	45,279,426.97	1	0	1	0
Lot 4: Battery Replacements												
Repair and mainenace of Minigrids	1	75,634,355.90	1	75,634,355.90	1	60,239,235.96	1	60,239,235.96	1	0	1	0