



ADDENDUM ON CHANGE OF RFX CLOSING DATE.

The Rural Electrification Authority Renewable Energy Corporation wishes to inform all firms interested in participating in Tender whose details appear below advertised on the corporation's website and the PPIP portal on 11th March, 2025 that REREC wishes to make the following amendments to the Tender Process:

RFX No.	Contract name and Description	Bid Security	Initial Closing/Opening Date	New Closing/Opening Date
1000001307	Supply of Concrete Stay-blocks Locally Manufactured	Required, Amounts in the TDS	01.04.2025 @10.00am.	08.04.2025 @10.00am.
1000001308	Supply of Overhead Line Fittings & Accessories - Ex-Stock	Required, Amounts in the TDS	01.04.2025 @10.00am.	08.04.2025 @10.00am.
1000001309	Crossarms, Stayrods and Bolts & Nuts - Ex-Stock	Required, Amounts in the TDS	02.04.2025 @10.00am.	09.04.2025 @10.00am.
1000001310	Supply of 10M Treated Wooden Poles Ex-Stock	Required, Amounts in the TDS	03.04.2025 @10.00am.	09.04.2025 @10.00am.
1000001311	Supply of Conductors, Cables and Staywires - Ex-Stock	Required, Amounts in the TDS	03.04.2025 @10.00am.	10.04.2025 @10.00am.
1000001312	Supply and Delivery of Distribution Transformers – Local Manufacturing	Required, Amounts in the TDS	10.04.2025 @10.00am.	17.04.2025 @10.00am.
1000001313	Supply, Installation, Testing & Commissioning of Solar Powered High Mast Flood Lighting and Solar Street Lights in Kilifi, Kiambu, Muranga, Nyandarua and Kisumu Counties.	Lot 1:420,000 Lot 2:200,000 Lot 3:80,000 Lot 4:440,000 Lot 5: 340,000	03.04.2025 @10.00am.	4 th April 2025 @ 10.00am

All other Terms in the Tender Including the Tender Description remain unchanged. Tenderers who had submitted their response and would wish to edit their prices should delete their responses. Do NOT WITHDRAW your submitted response.

Dr. Rose N. Mkalama
Chief Executive Officer