



RURAL ELECTRIFICATION AND RENEWABLE ENERGY CORPORATION

ADDENDUM 001 ON CHANGE OF TENDER OPENING

The Rural Electrification Authority Renewable Energy Corporation wishes to inform all firms interested in participating in Tender whose details appear below and was advertised in the local dailies on 26th May, 2020 that REREC wishes to make the following amendments to the Tender Process:

<i>Tender No.:</i>	<i>Tender Description</i>	<i>Old Closing Date</i>	<i>New Closing Date</i>
1000000438	Tender for Design and Installation Works for Step-Up Sub-Station for Irimaina Sacco Society at Somorio Micro Hydro Site in Bomet County. (Civil, Mechanical and Electrical Works)	19.06.2020 at 10.00a.m	9 th July 2020 @ 10.00a.m

The extensions have been deemed necessary after the requests for clarifications from bidders during the pre-bid site visit, changes have been made to the tender document. All interested bidders are advised to **download the tender document afresh** as many changes have been done based on the requests.

CHIEF EXECUTIVE OFFICER.